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CITY OF NEWTON, MASSACHUSETTS 
 

PURCHASING DEPARTMENT 

purchasing@newtonma.gov  

Fax (617) 796-1227 

 

July 11, 2012 

 

ADDENDUM #2 
 

 

INVITATION FOR BID #12-97 

WARD SCHOOL EXTERIOR MASONRY & RELATED REPAIRS  

 

THIS ADDENDUM IS TO: Revised Answers to the Questions on Addendum #1: 

 

Q1. Have the Boiler Room steel window sash and frame been checked for lead paint, or caulking that may 

contain lead? 

 

A1. It should be assumed that this sash and frame contain lead, as well as the caulking and 

should be handled as if it does contain lead. 

 

Q2. What should be done with plant growth adjacent to the building; it obstructs access to the exterior walls 

of the building. 

 

A2. For bidding purposes, assume that all plant materials next to the exterior walls may be 

trimmed by the G.C. down to the minimum required to expose all affected wall surfaces in the 

scope of work. 

 

 
 

 

 

All other terms and conditions of this bid remain unchanged. 
 

PLEASE ENSURE THAT YOU ACKNOWLEDGE THIS ADDENDUM ON YOUR BID FORM. 

 

Thank you. 

Purchasing Department 

 

 

 

 

 

 

mailto:purchasing@newtonma.gov
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CITY OF NEWTON, MASSACHUSETTS 
 

PURCHASING DEPARTMENT 

purchasing@newtonma.gov  

Fax (617) 796-1227 

 

July 11, 2012 

 

ADDENDUM #1 
 

 

INVITATION FOR BID #12-97 

WARD SCHOOL EXTERIOR MASONRY & RELATED REPAIRS  

 

THIS ADDENDUM IS TO: Answer the following Questions: 

 

Q1. Have the Boiler Room steel window sash and frame been checked for lead paint, or caulking that may 

contain lead? 

 

A1. No, this particular window has not been checked for hazardous materials. The City of 

Newton will separately contract to test the window unit for lead-containing materials. 

 

 

Q2. What should be done with plant growth adjacent to the building; it obstructs access to the exterior walls 

of the building. 

 

A2. The City will check for any plant materials that need to remain. For bidding purposes, 

assume that all plant materials next to the exterior walls may be removed by the G.C. down to 

grade to expose all affected wall surfaces in the scope of work, at the beginning of the project. 

 

 
 

 

 

All other terms and conditions of this bid remain unchanged. 
 

PLEASE ENSURE THAT YOU ACKNOWLEDGE THIS ADDENDUM ON YOUR BID FORM. 

 

Thank you. 

Purchasing Department 

 

 

 

 

 

mailto:purchasing@newtonma.gov


Project Manual #12-97 – Exterior Masonry, Pointing, Caulking, Dampproofing, Patching & Related Repairs @ Ward School 

Page 4 of 168 

CITY OF NEWTON 

SPECIFICATION TABLE OF CONTENTS 

EXTERIOR MASONRY, POINTING, CAULKING, 

DAMPPROOFING, PATCHING AND RELATED REPAIRS  

AT WARD SCHOOL 

 

Cover Page  1 

Table of Contents 1 

 

Part 1 - Bidding Documents, Contract Forms, and Conditions of the Contract 

 

1. - Invitation for Bid 1 

 

2. - Instructions to Bidders 3 

 

3. - Bid Form 2 

 

4. -  Bidder’s Qualifications and References Form 2 

 

5. - Certificate of Non Collusion 1 

 

 DCAM Certificate of Eligibility, Form CQ 7 (Supplied by Bidder)  

 DCAM Update Statement, Form CQ-3, (Supplied by Bidder)  

 

6. - Contract Forms  

 

 City - Contractor Contract 3  

 Certificate of Authority - Corporate 1 

 Attestation/Certification 1 

 Performance Bond 1 

 Payment Bond 1 

 

7. - General Conditions of the Contract  5 

 

8. - Supplemental Conditions 6 

 

9 -  Special Conditions 6 

 

10. - MWBE/AA Requirements  

 

 Minority/Women Business Enterprise Plan, December 1999 4 

 Supplemental Equal Employment Opportunity Anti-Discrimination 8 

and Affirmative Action Program 

 

11. - Wage Rate Requirements 1 

 

 Department of Labor Minimum Wage Rates 63 

 Notice to Awarding Authorities                                                                            1    

 Statement of Compliance 1 

 Weekly Payroll Report Form 1 

 

12.  -  Work Specifications 51  

 

END OF SECTION  



Project Manual #12-97 – Exterior Masonry, Pointing, Caulking, Dampproofing, Patching & Related Repairs @ Ward School 

Page 5 of 168 

CITY OF NEWTON 

 

PURCHASING DEPARTMENT 

 

INVITATION FOR BID 
 

The City of Newton invites sealed bids from Contractors for:  

 

EXTERIOR MASONRY, POINTING, CAULKING, 

DAMPPROOFING, PATCHING AT WARD SCHOOL 

 

 

Pre-Bid Meeting:   10:30 a.m., July 9, 2012, 10 Dolphin Road, Front Entrance 

Bids will be received until:  10:30 a.m., July 16, 2012 

at the Purchasing Department, Room 204, Newton City Hall, 1000 Commonwealth Ave., Newton, MA  02459.  Immediately 

following the deadline for bids all bids received within the time specified will be publicly opened and read aloud. 

 

Contract Specifications will be available online at www.newtonma.gov/bids. or pick up at the Purchasing Department, after 10:00 

a.m. on June 28, 2012.  There is no charge for documents. 

 

All Bids must be accompanied by a copy of a “Certificate of Eligibility” (DCAM Form CQ-7) issued by the Division of Capital 

Asset Management (DCAM) and a “Contractor Update Statement”  (DCAM Form CQ-3). ).  The category of work for which the 

Bidder must certified is:  Masonry. 

 

The term of the awarded contract shall extend for 90 days from the day of contract execution. 

  

All bids must be accompanied by a bid deposit in an amount that is not less than five percent (5%) of the value of the bid, including 

all add alternates.  Bid deposits, payable to the City of Newton, shall be either in the form of a bid bond, or cash, or a certified 

check on, or a treasurer's or cashier's check issued by, a responsible bank or trust company. 

 

All bids are subject to the provisions of M.G.L. Chapter 149, Section 44 A-J. Wages are subject to minimum wage rates 

determined by the Massachusetts Department of Labor and Industries pursuant to M.G.L. Chapter 149, Sec. 26 to 27H.  The 

schedule of wage rates applicable to this contract is included in the bidding documents.  In addtion, the prevailing wage schedule 

will be updated annually for all public construction projects lasting longer than one (1) year.  You will be required to pay the rates 

set out in any updated prevailing wage schedule.  Increases in prevailing wage schedules will not be the basis for change order 

requests.  The successful bidder will be required to provide a Certificate of Insurance demonstrating current coverage of the type 

and amounts set forth in the Project Manual.  The successful bidder will be required to furnish a Performance and Labor and 

Materials Payment Bond each in the amount of 100% of the contract total. 

 

All bids shall be submitted as one ORIGINAL and one COPY. 

 

All City of Newton bids are available on the City’s web site, www.newtonma.gov./bids , Invitation for Bid.  It is the sole 

responsibility of the contractor downloading these bids to ensure they have received any and all addenda prior to the bid opening.  

Addenda’s will be available online within the original bid document as well as a separate file.   If you download bids from the 

internet site and would like to make  it known that your company has done so, you may fax the Purchasing Dept. (617) 796-1227 or 

email purchasing@newtonma.gov  with your NAME, ADDRESS, PHONE,  FAX AND INVITATION FOR BID NUMBER.   

 

The City of Newton will reject any and all bids when required to do so by the above referenced General Laws.  In addition, the City 

of Newton reserves the right to waive any informalities in any or all bids, or to reject any or all bids (in whole or in part) if it be in 

the public interest to do so.  

 

        CITY OF NEWTON 

 

        Maryann LaRosee 

        Purchasing Department 

 

        June 28, 2012 

 

 

http://www.ci.newton.ma.us/
http://www.newtonma.gov./
mailto:purchasing@newtonma.gov
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CITY OF NEWTON 

 

DEPARTMENT OF PURCHASING 

 

INSTRUCTIONS TO BIDDERS  
 

 

ARTICLE 1 - BIDDER'S REPRESENTATION 

 

   1.1 Each General Bidder (hereinafter called the "Bidder") by making a bid (hereinafter called "bid") represents that: 

 

 1.   The Bidder has read and understands the Contract Documents and the bid is made in accordance therewith. 

 

 2.   The Bidder has visited the site and is familiar with the local conditions under which the Work has to be performed. 

 

1.2 Failure to so examine the Contract Documents and site will not relieve any Bidder from any obligation under the bid as 

submitted. 

 

ARTICLE 2 - REQUEST FOR INTERPRETATION 

 

2.1 Bidders shall promptly notify the City of any ambiguity, inconsistency, or error which they may discover upon 

examination of the Contract Documents, the site, and local conditions. 

 

2.2 Bidders requiring clarification or interpretation of the Contract Documents shall make a written request to the Chief 

Procurement Officer, at purchasing@newtonma.gov or via facsimile (617) 796-1227. The City will answer such requests 

if received Tuesday, July 10, 2012 at 12:00 noon. 

 

2.3 Interpretation, correction, or change in the Contract Documents will be made by Addendum which will become part of the 

Contract Documents.  The City will not be held accountable for any oral instruction. 

 

2.4 Addenda will be emailed to every individual or firm on record as having taken a set of Contract Documents. 

 

2.5 Copies of addenda will be made available for inspection at the location listed in the Invitation for Bids where Contract 

Documents are on file, in addition to being available online at www..newtonma.gov/bids. 

 

2.6 Bidders or proposers contacting ANY CITY EMPLOYEE regarding an Invitation for Bid (IFB) or a Request for Proposal 

(RFP), outside of the Purchasing Department, once an IFB or RFP has been released, may be disqualified from the 

bidding process. 

 

2.7 Bidders downloading information off the internet web site are soley responsible for obtaining any addenda prior to the bid 

opening.  If the bidder makes themselves known to the Purchasing Dept., at purchasing@newtonma.gov or via facsimile 

(617) 796-1227, they shall be placed on the bidder’s list.   Bidders must provide the Purchasing Dept. with their 

company’s name, street address, city, state, zip, phone, fax, email address and INVITATION FOR BID #12-97. 
 

 

ARTICLE 3 - MBE PARTICIPATION 

 

  3.1 Notice is hereby given that the Mayor’s Affirmative Action Plan for the City of Newton, dated  is applicable to all 

contracts in excess of $10,000.00.  A copy of this plan is on file at City of Newton Purchasing Department. 

 

  3.2 Notice is hereby given that the City of Newton Minority/Women Business Enterprise Plan dated December 1999 and the 

Supplemental Equal Employment Opportunity Anti-Discrimination and Affirmative Action Program is applicable to all 

City contracts for goods and services in excess of $50,000.00.  Copies of these plans are incorporated in the bidding 

documents. 

 

ARTICLE 4 - PREPARATION AND SUBMISSION OF BIDS 

 

  4.1 Bids shall be submitted on the "Bid Form" as appropriate, furnished by the City.  

mailto:purchasing@newtonma.gov
http://www.ci.newton.ma.us/bids
mailto:purchasing@newtonma.gov
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  4.2 All entries on the Bid Form shall be made by typewriter or in ink. 

 

  4.3 Where so indicated on the Bid Form, sums shall be expressed in both words and figures.  Where there is a discrepancy 

between the bid sum expressed in words and the bid sum expressed in figures, the words shall control. 

 

 4.4 Bid Deposits shall be submitted in the amount specified in the Invitation for Bids.  They shall be made payable to the City 

of Newton and shall be either in the form of cash, certified check, treasurer's or cashier's check issued by a responsible 

bank or trust company, or a bid bond issued by a surety licensed to do business in the Commonwealth of Massachusetts; 

and shall be conditioned upon the faithful performance by the principal of the agreements contained in the bid. 

 

 Bid deposits of the three (3) lowest responsible and eligible Bidders shall be retained until the execution and delivery of 

the Owner/Contractor agreement. 

 

  4.5 The Bid, including the bid deposit shall be enclosed in a sealed envelope with the following plainly marked on the outside: 

 

  *  GENERAL BID FOR: 

 

  *  NAME OF PROJECT AND INVITATION NUMBER 

 

  *  BIDDER'S NAME, BUSINESS ADDRESS, AND PHONE NUMBER 

 

  4.6 Date and time for receipt of bids is set forth in the Invitation for Bids. 

 

4.7 Timely delivery of a bid at the location designated shall be the full responsibility of the Bidder. 

 

4.8 All bids shall be submitted with one ORIGINAL and one COPY. 

 

ARTICLE 5 - ALTERNATES 

 

  5.1   Each Bidder shall acknowledge Alternates (if any) in Section C on the Bid Form. 

 

  5.2 In the event an Alternate does not involve a change in the amount of the base bid, the Bidder shall so indicated by writing 

"No Change", or "N/C" or "0" in the space provided for that Alternate. 

 

  5.3 Bidders shall enter on the Bid Form a single amount for each Alternate which shall consist of the amount for work 

performed by the Contractor. 

 

  5.4 The low Bidder will be determined on the basis of the sum of the base bid and the accepted alternates. 

 

ARTICLE 6 - WITHDRAWAL OF BIDS 

 

  6.1  Any bid may be withdrawn prior to the time designated for receipt of bids on written or telegraphic request.  Telegraphic 

withdrawal of bids must be confirmed over the Bidder's signature by written notice postmarked on or before the date and 

time set for receipt of bids. 

 

  6.2 Withdrawn bids may be resubmitted up to the time designated for the receipt of bids. 

 

  6.3 No bids shall be withdrawn within thirty days, Saturdays, Sundays and legal holidays excluded, after the opening of the 

bids. 

 

ARTICLE 7 - CONTRACT AWARD 

 

7.1 The City of Newton will award the contract to the lowest eligible and responsible Bidder within thirty days, Saturdays, 

Sundays, and legal holidays excluded after the opening of bids. 

 

7.2 The City of Newton reserves the right to waive any informalities in or to reject any or all Bids if it be in the public interest 

to do so. 
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7.3 The City reserves the right to reject any bidder who has failed to pay any local taxes, fees, assessments, betterments, or 

any other municipal charge, unless the bidder has a pending abatement application or has entered into a payment 

agreement with the collector-treasurer. 

 

7.4 As used herein, the term "lowest responsible and eligible Bidder" shall mean the Bidder (1) whose bid is the lowest of 

those bidders possessing the skill, ability and integrity necessary for the faithful performance of the work; (2) who shall 

certify that he is able to furnish labor that can work in harmony with all other elements of labor employed or to be 

employed in the work; (3) who, where the provisions of section eight B of chapter twenty-nine apply, shall have been 

determined to be qualified thereunder.   

 

7.5 Subsequent to the award and within five (5) days, Saturday, Sundays and legal holidays excluded, after the prescribed 

forms are presented for signature, the successful Bidder shall execute and deliver to the City a Contract in the form 

included in the Contract Documents in such number of counterparts as the City may require.  In the event that the City 

receives low bids in identical amount from two or more responsive and responsible Bidders, the City shall select the 

successful Bidder by a blind selection process such as flipping a coin or drawing names from a hat.  The low Bidders who 

are under consideration will be invited to attend and observe the selection process. 

 

ARTICLE 8 - TAXES 

 

  8.1 The Bidder shall not include in this bid any tax imposed upon the sale or rental of tangible personal property in this 

Commonwealth, such as any and all building materials, supplies, services and equipment required to complete the work. 

 

  8.2 The City is exempt from payment of the Massachusetts Sales Tax, and the Bidder shall not include any sales tax on its bid.  

The City’s exemption Number is E-046-001-404. 

 

 

 

 

 

END OF SECTION 
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CITY OF NEWTON 

DEPARTMENT OF PURCHASING 

BID FORM #12-97 
 

A. The undersigned proposes to furnish all labor, materials, tools, equipment, transportation and supervision required to 

perform all work in accordance with the Project Manual prepared by the City of Newton entitled: 

 

EXTERIOR MASONRY, POINTING, CAULKING, 

DAMPPROOFING, PATCHING AND RELATED REPAIRS  

AT WARD SCHOOL  
 

B. This bid includes addenda number(s)           ,           ,           ,           ,            

 

C.         The proposed contract price is: 

 

         DOLLARS ($_______________) 

 

 For Alternate No.     1      Add $                      ; Subtract $        

 For Alternate No.     2      Add $                      ; Subtract $        

 For Alternate No.     3      Add $                      ; Subtract $        

 

 

 

 COMPANY:          

 

D.. Prompt Payment Discounts.  Bidders are encouraged to offer discounts in exchange for an expedited payment.  Payments 

may be issued earlier than the general goal of within 30 days of receipt of the invoice only when in exchange for 

discounted prices.  Discounts will not be considered in determining the low responsible bidder. 

 

 Prompt Payment Discount ___________%____________Days 

 Prompt Payment Discount____________%____________ Days 

 Prompt Payment Discount ___________%____________Days 

 

  

E. The undersigned has completed and submits herewith the following documents: 

 

 DCAM (CQ7 and CQ3) 

 Signed Bid Form, 2 pages 

 Bidder’s Qualifications & Reference Form, 2 pages 

 Certificate of  Non-Collusion, 1 page 

 5% Bid Bond 

F. The undersigned agrees that, if s/he is selected as general contractor, s/he will within five days, Saturdays, Sundays and 

legal holidays excluded, after presentation thereof by the awarding authority, execute a contract in accordance with the 

terms of this bid and furnish a labor and materials or payment bond, each of a surety company qualified to do business 

under the laws of the commonwealth and satisfactory to the awarding authority and each in the sum of the contract price, 

the premiums for which are to be paid by the general contractor and are included in the contract price. 

 

 The undersigned hereby certifies that s/he is able to furnish labor that can work in harmony with all other elements of 

labor employed or to be employed on the work and that s/he will comply fully with all laws and regulations applicable to 

awards made subject to section forty-four A of M.G.L. Chapter 30, s 39M.   
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 The undersigned certifies that he is able to furnish labor that can work in harmony with all other elements of labor 

employed or to be employed in the work; (2) that all employees to be employed at the worksite will have successfully 

completed a course in construction safety and health approved by the United States Occupational Safety and Health 

Administration (“OSHA”) that is at least 10 hours in duration at the time the employee begins work and who shall 

furnish documentation of successful completion of said course with the first certified payroll report for each 

employee; and (3) that all employees to be employed in the work subject to this bid have successfully completed a 

course in construction safety and health approved by the United States OSHA that is at least 10 hours in duration. 

The undersigned understands that any employee found on a worksite subject to this section without documentation 

of successful completion of a course in construction safety and health approved by the United States Occupational 

Safety and Health Administration that is at least 10 hours in duration shall be subject to immediate removal.  
 

 The undersigned further certifies under the penalties of perjury that this bid is in all respects bona fide, fair and made 

without collusion or fraud with any other person. As used in this subsection the word "person" shall mean any natural 

person, joint venture, partnership, corporation or other business or legal entity.  The undersigned further certifies under 

penalty of perjury that the said undersigned is not presently debarred from doing public construction work in the 

Commonwealth under the provisions of section twenty-nine F of chapter twenty-nine, or any other applicable debarment 

provisions of any other chapter of the General Laws or any rule or regulation promulgated thereunder. 

  

 Date _____________________ ________________________________________ 

 (Name of General Bidder) 

 

                                     BY: ____________________________________ 

                                                                                     

 ________________________________________ 

 (Printed Name and Title of Signatory) 

 

 ________________________________________ 

 (Business Address) 

 

 ________________________________________ 

 (City, State  Zip) 

 

 ________________________________________ 

 (Telephone) 

 ________________________________________ 

 (Email address) 

 

 

NOTE: If the bidder is a corporation, indicate state of incorporation under signature, and affix corporate seal; if a partnership, 

give full names and residential addresses of all partners; if an individual, give residential address if different from 

business address; and, if operating as a d/b/a give full legal identity.  Attach additional pages as necessary.   
 

 

END OF SECTION 
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CITY OF NEWTON 

 

BIDDER'S QUALIFICATIONS AND REFERENCES FORM 
 

 

All questions must be answered, and the data given must be clear and comprehensive.  Please type or print legibly.  If necessary, 

add additional sheet for starred items.  This information will be utilized by the City of Newton for purposes of determining bidder 

responsiveness and responsibility with regard to the requirements and specifications of the Contract. 

 

1. FIRM NAME: _________________________________________________________ 

2. WHEN ORGANIZED: ____________________________________ 

3 INCORPORATED? ______ YES  ______ NO  DATE AND STATE  OF INCORPORATION: _______________ 

4.  IS YOUR BUSINESS A MBE? _____YES  _____NO WBE? _____YES _____NO or MWBE? _____YES _____NO  

* 5. LIST ALL CONTRACTS CURRENTLY ON HAND, SHOWING CONTRACT AMOUNT AND ANTICIPATED 

DATE OFCOMPLETION: 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 

* 6. HAVE YOU EVER FAILED TO COMPLETE A CONTRACT AWARDED TO YOU? 

 ______ YES   ______ NO  

 IF YES, WHERE AND WHY? 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 

* 7. HAVE YOU EVER DEFAULTED ON A CONTRACT? ______ YES   ______ NO 

 IF YES, PROVIDE DETAILS. 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 

* 8.  LIST YOUR VEHICLES/EQUIPMENT AVAILABLE FOR THIS CONTRACT:  

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 _____________________________________________________________________________________ 

 

* 9. IN THE SPACES FOLLOWING, PROVIDE INFORMATION REGARDING CONTRACTS COMPLETED BY YOUR 

FIRM SIMILAR IN NATURE TO THE PROJECT BEING BID.  A MINIMUM OF FOUR (4) CONTRACTS SHALL 

BE LISTED.  PUBLICLY BID CONTRACTS ARE PREFERRED, BUT NOT MANDATORY. 

 

PROJECT NAME: _____________________________________________________________________ 

OWNER:   ____________________________________________________________________________ 

CITY/STATE:  ________________________________________________________________________ 
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DOLLAR AMOUNT: $ ___________________________    DATE COMPLETED: ________________  

PUBLICLY BID? ______YES    ______ NO 

TYPE OF WORK?:   ____________________________________________________________________ 

CONTACT PERSON:  ___________________________    TELEPHONE #: ____)_________________ 

CONTACT PERSON'S RELATION TO PROJECT?: ________________________________________ 

(i.e., contract manager, purchasing agent, etc.) 

 _____________________________________________________________________________________ 

 

PROJECT NAME: _____________________________________________________________________ 

OWNER:   ____________________________________________________________________________ 

CITY/STATE:  ________________________________________________________________________ 

DOLLAR AMOUNT: $ ___________________________    DATE COMPLETED: ________________  

PUBLICLY BID? ______YES    ______ NO 

TYPE OF WORK?:   ____________________________________________________________________ 

CONTACT PERSON:  ___________________________    TELEPHONE #: (____)________________ 

CONTACT PERSON'S RELATION TO PROJECT?: ________________________________________ 

(i.e., contract manager, purchasing agent, etc.) 

 _____________________________________________________________________________________ 

 

PROJECT NAME:  ____________________________________________________________________ 

OWNER:   ____________________________________________________________________________ 

CITY/STATE:  ________________________________________________________________________ 

DOLLAR AMOUNT: $ ___________________________   DATE COMPLETED: _________________  

PUBLICLY BID? ______YES    ______ NO 

TYPE OF WORK?:   ____________________________________________________________________ 

CONTACT PERSON:___________________________    TELEPHONE #:  (____)_________________ 

CONTACT PERSON'S RELATION TO PROJECT?:________________________________________ 

(i.e., contract manager, purchasing agent, etc.) 

 _____________________________________________________________________________________ 

PROJECT NAME: _____________________________________________________________________ 

OWNER:   ____________________________________________________________________________ 

CITY/STATE: ________________________________________________________________________ 

DOLLAR AMOUNT: $ ___________________________    DATE COMPLETED: ________________  

PUBLICLY BID? ______YES    ______ NO 

TYPE OF WORK?:   ____________________________________________________________________ 

CONTACT PERSON:  ___________________________    TELEPHONE #:(____)_________________ 

CONTACT PERSON'S RELATION TO PROJECT?: ________________________________________ 

(i.e., contract manager, purchasing agent, etc.) 

 

10. The undersigned certifies that the information contained herein is complete and accurate and hereby authorizes and    

requests any person, firm, or corporation to furnish any information requested by the City of Newton in verification of the 

recitals comprising this statement of Bidder's qualifications and experience. 

 

DATE: ____________  BIDDER: ________________________________________ 

 

SIGNATURE:  ____________________________________________ 

 

PRINTED NAME: _______________________________________  TITLE: ______________________ 

 

 

END OF SECTION 
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CERTIFICATE OF NON-COLLUSION 
 

 

 

 

  

The undersigned certifies under penalties of perjury that this bid or proposal has been made and submitted in good faith and 

submitted in good faith and without collusion or fraud with any other person.  As used in this certification, the word “person” shall 

mean any natural person, business, partnership, corporation, union, committee club, or other organization, entity, or group or 

individuals. 

 

 

      ____________________________________ 

                                                                                 (Signature of individual) 

 

             

       Name of Business 
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CONTRACT FORMS 
 

 

 

 
The awarded bidder will be required to complete and submit the following documents in order to execute a contract pursuant to this 

bid. 

 

 

The forms are provided for informational purposes only. 

 

 

None of the following forms are required at the time of bid submittal. 
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CITY - CONTRACTOR AGREEMENT 

 

CONTRACT NO. C-   
 

 

THIS AGREEMENT made this   day of   in the year Two Thousand and Twelve by and between the CITY OF 

NEWTON, a municipal corporation organized and existing under the laws of the Commonwealth of Massachusetts, hereinafter 

referred to as the CITY, acting through its Chief Procurement Officer, but without personal liability to him, and 

 

 

 

 

 

 

 

hereinafter referred to as the CONTRACTOR. 

 

The parties hereto for the considerations hereinafter set forth agree as follows: 

 

I. SCOPE OF WORK. The Contractor shall furnish all labor, materials and equipment, and perform all work required in 

strict accordance with the Contract Documents for the following project: 

 

EXTERIOR MASONRY, POINTING, CAULKING, DAMPPROOFING, 

 PATCHING AND RELATED REPAIRS AT WARD SCHOOL  

 

II. CONTRACT DOCUMENTS.  The Contract documents consist of the following documents, which are either attached to 

this Agreement or are incorporated herein by referenced: 

 

 a. This CITY-CONTRACTOR Agreement; 

 

b. The City's Invitation For Bid #12-97 issued by the Purchasing Department; 

 

c. The Project Manual for Exterior Masonry, Pointing, Caulking, Damp proofing, Patching and Related Repairs at 

Ward School including the Instructions to Bidders; General Conditions; Special Conditions; MWBE/AA 

Requirements, Wage Rate Requirements and Wage Rate Schedule(s) including any updated prevailing wage rate 

schedules if applicable; The Supplementary Special Conditions; General Requirements and Project Specifications; 

and Drawings, if included or referenced therein; 

 

 d. Addenda Number(s)                ; 

 

e.    The Bid Response of the CONTRACTOR submitted for this Project and accompanying documents and 

certifications; 

 

f. Certificate(s) of Insurance and surety bond(s) submitted by the CONTRACTOR in connection with this Project; 

 

g. Duly authorized and executed Amendments, Change Orders or Shipping Orders issued by the CITY after execution 

of this CITY-CONTRACTOR Agreement.              

 

 This CITY-CONTRACTOR Agreement, together with the other documents enumerated in this Article, constitute the entire 

Agreement between the CITY and the CONTRACTOR. 

 

III. PRIORITY OF DOCUMENTS.  In the event of inconsistency between the terms of this CITY -CONTRACTOR 

Agreement and the Project Manual, the terms of this Agreement shall prevail. 

 

IV. APPLICABLE STATUTES.  All applicable federal, state and local laws and regulations are incorporated herein by 

reference and the Contractor agrees to comply with same.   
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V. CONTRACT TERM. The term of the awarded contract shall extend for 90 days from the day of contract 

execution.   

 

VI. AUTHORIZATION OF AND PAYMENT FOR WORK PERFORMED.  The execution of this contract does not 

constitute a notice to proceed or authorization to perform work.  No work shall be commenced unless authorized by a written 

Work Order prepared by City of Newton Public Buildings Department specifying the work to be performed.  The Contractor 

will be paid following completion and acceptance of the work authorized in accordance with the Contract.  The City will use 

best efforts to pay within thirty (30) days of receipt of an invoice for the work authorized or acceptance of the work whichever 

date is later. 

 

VII. RESPONSIBILITY FOR THE WORK/INDEMNIFICATION.  The Contractor shall take all responsibility for the 

work, and shall take all precautions for preventing injuries to persons and property in or about the work and shall defend, 

indemnify and hold the City harmless from all loss, cost, damage or expense arising from injuries to persons or property in 

or about the work.  The Contractor shall be responsible for any damage which may be caused by the failure or 

insufficiency of any temporary works.  He shall effectively protect his work and shall be liable for all damage and loss by 

delay or otherwise caused by his neglect or failure so to do.      

 

VIII. WARRANTY.  Except as may be otherwise provided in the Project Manual, the Contractor shall replace, repair or make 

good, without cost to the City, any defects or faults arising within one (1) year after date of acceptance of work and 

materials furnished hereunder (acceptance not to be unreasonably delayed) resulting from imperfect or defective work 

done or materials furnished by the Contractor. 

 

IX. PATENT INDEMNIFICATION.  The Contractor agrees to assume the defense of and shall indemnify and save 

harmless the City and all persons acting for or on behalf of it from all suits and claims against them, or any of them, 

arising from or occasioned by the use of any material, equipment or apparatus, or any part thereof which infringes or is 

alleged to infringe on any patent rights.  In case such material, equipment or apparatus, or any part thereof, in any such 

suit is held to constitute infringement, the Contractor, within a reasonable time, shall at its own expense, and as the City 

may elect, replace such material, equipment or apparatus with non-infringing material, equipment or apparatus, or remove 

the material, equipment, or apparatus and refund the sums paid therefor.  

 

X. ASSIGNMENT/SUB-CONTRACTING.  The Contractor agrees that he will not sell, assign or transfer this Contract or 

any part thereof or interest therein without the prior written consent of the City. 

 

XI. TERMINATION.  If the work to be done under this Contract shall be abandoned, or if this Contract or any part thereof 

shall be assigned or transferred, without the previous written consent of the City, or if the Contract or any claim hereunder 

shall be assigned by the Contractor otherwise than as herein specified, or if at any time the City determines that the 

conditions herein specified as to the rate of progress are not fulfilled, or that the work or any part thereof, is unnecessarily 

or unreasonably delayed, or that the Contractor has violated any of the provisions of this Contract, the City may terminate 

this Contract and/or notify the Contractor to discontinue such work or such part thereof as the City may designate, and the 

City may thereupon by agreement or otherwise, as it may determine, complete the work, or any part thereof; and for such 

completion the City for itself or for its Contractor may take possession of and use or cause to be used in the completion of 

the work thereof any of such materials, apparatus, machinery, implements, and tools of every description as may be found 

upon said work.  Termination pursuant to this paragraph shall not entitle the Contractor to any claim for damages on 

account thereof, nor shall it relieve the Contractor of any liability under this Contract. 

 

XII. GOVERNING LAW.  This Contract shall be governed by and construed in accordance with the laws of the 

Commonwealth of Massachusetts.   

 

XIII. SEVERABILITY.  The provisions of this Contract are severable.  If any section, paragraph, clause or provision of this 

Contract shall be finally adjudicated by a court of competent jurisdiction to be invalid, the remainder of this Contract shall 

be unaffected by such adjudication and all of the remaining provisions of this Contract shall remain in full force and effect 

as though such section, paragraph, clause or provision, or any part thereof so adjudicated to be invalid, had not been 

included herein, unless such remaining provisions, standing alone, are incomplete and incapable of being executed in 

accordance with the intent of the parties to this Contract.   

 

XIV. AMENDMENTS TO THIS CONTRACT.  This Contract may not be amended except in writing executed in the same 

manner as this CITY-CONTRACTOR Agreement. 
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IN WITNESS WHEREOF, the parties have caused this instrument to be executed under seal the day and year first above written. 

 

CONTRACTOR                        CITY OF NEWTON 

   

 

By_________________________________      By_______________________________   

       Chief Procurement Officer 

Print Name__________________________             

      Date______________________________ 

Title        

 

Date       By_______________________________ 

               Commissioner of Public Buildings 
 Affix Corporate Seal Here   
       

      Date______________________________ 

City funds are available in the following 

accounts: 

31NB2913-5825     Approved as to Legal Form and Character 

31OC913-52407     

   

      By________________________________ 

       Associate City Solicitor 

I further certify that the Mayor, or his designee, 

is authorized to execute contracts and approve Date_______________________________ 

change orders.     

 

By      CONTRACT AND BONDS APPROVED    

             Comptroller of Accounts    

 

Date________________________________ By_________________________________ 

        Mayor or his designee 

 

      Date________________________________ 
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                          CERTIFICATE OF AUTHORITY - CORPORATE 

 

 

 

1. I hereby certify that I am the Clerk/Secretary of ________________________________________ 

              (insert full name of Corporation) 

 

2. corporation, and that ______________________________________________________________ 

                             (insert the name of officer who signed the contract and bonds.) 

 

3. is the duly elected     ______________________________________________________________ 

               (insert the title of the officer in line 2) 

4. of said corporation, and that on _____________________________________________________ 

            (insert a date that is ON OR BEFORE the date the 

              officer signed the contract and bonds.) 

 

 

at a duly authorized meeting of the Board of Directors of said corporation, at which all the directors were present or waived 

notice, it was voted that 

 

5. _____________________________________ the _____________________________________  

               (insert name from line 2)                           (insert title from line 3) 

 

of this corporation be and hereby is authorized to execute contracts and bonds in the name and on behalf of said 

corporation, and affix its Corporate Seal thereto, and such execution of any contract of obligation in this corporation’s 

name and on its behalf, with or without the Corporate Seal, shall be valid and binding upon this corporation; and that the 

above vote has not been amended or rescinded and remains in full force and effect as of the date set forth below. 

 

6. ATTEST: _______________________________________  AFFIX CORPORATE 

   (Signature of Clerk or Secretary)*   SEAL HERE 

 

7. Name:  _________________________________________ 

   (Please print or type name in line 6)* 

 

8. Date:  __________________________________________ 

  (insert a date that is ON OR AFTER the date the 

    officer signed the contract and bonds.) 

 

 

 

* The name and signature inserted in lines 6 & 7 must be that of the Clerk or Secretary of the corporation. 
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ATTESTATION 
 
 

Pursuant to MG c. 62C, § 49A, the undersigned acting on behalf of the Contractor, certifies under the penalties of perjury that, 

to the best of the undersign's knowledge and belief, the Contractor is in compliance with all laws of the Commonwealth relating 

to taxes, reporting of employees and contractors, and withholding and remitting child support.*  

 

 

_____________________________________  _________________________________ 

**Signature of Individual     *** Contractor's Social Security Number   

    or Corporate Contractor (Mandatory)                               (Voluntary) or  Federal Identification Number 

 

 

By:  ________________________________  Date:  ____________________________ 

       Corporate Officer 

       (Mandatory, if applicable) 

 

 

* The provision in the Attestation relating to child support applies only when the Contractor is an 

    individual. 

 

** Approval of a contract or other agreement will not be granted unless the applicant signs this certification clause. 

 

*** Your social security number will be furnished to the Massachusetts Department of Revenue to determine whether you have 

met tax filing or tax payment obligations.  Providers who fail to correct their non-filing or delinquency will not have a 

contract or other agreement issued, renewed, or extended.  This request is made under the authority of GL c. 62C, § 49A. 
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CITY OF NEWTON, MASSACHUSETTS 

 

PERFORMANCE BOND 
 

Know All Men By These Presents: 

 

 That we,______________________________________, as PRINCIPAL, and                                                              , as 

SURETY, are held and firmly bound unto the City of Newton as Obligee, in the sum of 

______________________________________________________ dollars ($_________________) to be paid to the Obligee, for 

which payments well and truly to be made, we bind ourselves, our respective heirs, executors, administrators, successors and 

assigns, jointly and severally, firmly by these presents. 

 

 Whereas, the said PRINCIPAL has made a contract with the Obligee, bearing the date of                        , 20_____, for the 

construction of   __________________________________________________, in Newton, Massachusetts.                   

     (Project Title) 

 

 

 Now, the condition of this obligation is such that if the PRINCIPAL and all Sub-contractors under said contract shall well 

and truly keep and perform all the undertakings, covenants, agreements, terms and conditions of said contract on its part to be kept 

and performed during the original term of said contract and any extensions thereof that may be granted by the Obligee, with or 

without notice to the SURETY, and during the life and any guarantee required under the contract, and shall also well and truly keep 

and perform all the undertakings, covenants, agreements, terms and conditions of any and all duly authorized modifications, 

alterations, changes or additions to said contract that may hereafter be made, notice to the SURETY of such modifications, 

alterations, changes or additions being hereby waived, then this obligation shall become null and void; otherwise, it shall remain in 

full force, virtue and effect. 

 

 In the event, that the contract is abandoned by the PRINCIPAL, or in the event that the Obligee terminates the employment 

of the PRINCIPAL or the authority of the PRINCIPAL to continue the work said SURETY hereby further agrees that said 

SURETY shall, if requested in writing by the Obligee, take such action as is necessary to complete said contract. 

 

 In Witness Whereof, the PRINCIPAL and SURETY have hereto set their hands and seals this   day of   ,         

20_____. 

 

PRINCIPAL                            SURETY 

 

____________________________________ _____________________________________ 

 

BY                                                                        BY__________________________________   

                  (SEAL)                            (ATTORNEY-IN-FACT)               (SEAL)  

 

       

                 (TITLE) 

 

ATTEST: ___________________________                 ATTEST: ___________________________ 
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CITY OF NEWTON, MASSACHUSETTS 

 

PAYMENT BOND 
 

 

Know All Men By These Presents: 

 

 That we,____________________________________, as PRINCIPAL, and          , as 

SURETY, are held and firmly bound unto the City of Newton as Obligee, in the sum of 

______________________________________________________ dollars ($_________________) to be paid to the Obligee, for 

which payments well and truly to be made, we bind ourselves, our respective heirs, executors, administrators, successors and 

assigns, jointly and severally, firmly by these presents. 

 

 Whereas, the said PRINCIPAL has made a contract with the Obligee, bearing the date of                        , 20_____, for the 

construction of ______________________________________________, in Newton, Massachusetts.                     

    (Project Title) 

 

 

 Now, the conditions of this obligation are such that if the PRINCIPAL and all Sub-contractors under said contract shall 

pay for all labor performed or furnished and for all materials used or employed in said contract and in any and all duly authorized 

modifications, alterations, extensions of time, changes or additions to said contract that may hereafter be made, notice to the 

SURETY of such modifications, alterations, extensions of time, changes or additions being hereby waived, the foregoing to include 

any other purposes or items set out in, and to be subject to, provisions of M.G.L. c. 30, sec. 39A, and M.G.L. c. 149 sec. 29, as 

amended, then this obligation shall become null and void; otherwise it shall remain in full force, virtue and effect. 

 

 In Witness Whereof, the PRINCIPAL and SURETY have hereto set their hands and seals this   day of     ,             

20____. 

 

PRINCIPAL                             SURETY 

 

____________________________________ ____________________________________ 

 

BY                                                                        BY_________________________________    

                   (SEAL)                               (ATTORNEY-IN-FACT)           (SEAL)  

 

       

                   (TITLE) 

 

 

ATTEST: ___________________________                 ATTEST: __________________________ 
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CERTIFICATION REGARDING LOCAL TAXES  
 

 

The undersigned acting on behalf of the Contractor, certifies under the penalties of perjury that, to the best of the undersign's 

knowledge and belief, the Contractor has paid all local taxes, fees, assessments, betterments, or any other municipal charge, 

unless the Contractor has a pending abatement application or has entered into a payment agreement with the City of Newton 

collector-treasurer.  

 

 

_____________________________________  _________________________________ 

*Signature of Individual     ** Contractor's Social Security Number   

    or Corporate Contractor (Mandatory)                               (Voluntary) or Federal Identification Number 

 

 

By:  ________________________________  Date:  ____________________________ 

       Corporate Officer 

       (Mandatory, if applicable) 

 

 

* Approval of a contract or other agreement will not be granted unless the applicant signs this certification clause. 

 

** Your social security number will be furnished to the City of Newton Treasurer-Collector to determine whether you have paid all 

local taxes or fees to the City.  Providers who fail to correct their non-filing or delinquency will not have a contract or other 

agreement issued, renewed, or extended.   
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GENERAL CONDITIONS 

 

OF THE CONTRACT 

 

FOR NON-TECHNICAL SERVICES 

 

 
 

The City of Newton, herein referred to as the City, does hereby establish the following General Conditions, applicable to this 

Invitation for Bids and any subsequent purchase order, work order, shipping order or contract resulting therefrom. 

 

1.0  SCOPE OF SERVICES 

 

1.1 The Contractor agrees to furnish all labor, materials, equipment and insurance necessary to perform and fully complete, in 

every respect, within the time frame herein specified, all work (hereinafter referred as the Services) described in the 

Project Manual. 

 

1.2 The Contractor shall not make any changes in the scope of Services without the prior written consent of the City.  The 

Contractor shall make reasonable revisions or corrections, within the scope of Services, to any work performed until 

submitted in a form acceptable to the City. 

 

1.3 The City reserves the right to alter, add to or reduce the Services by delivering to the Contractor written notice specifying 

the nature and extent of such alteration, addition or reduction.  Such notice shall be effective upon the later of actual 

receipt by the Contractor or upon  the date given in such notice.  No addition to the Services shall be made unless the City 

and the Contractor have agreed to such increase in writing. 

  

2.0 CONTRACT TERM 

 

2.1 The obligations of the Contractor identified herein shall commence upon execution of the City-Contractor Contract and 

shall continue in full force and effect for the duration of the contract term as identified in the Project Manual.  The 

contractor shall commence the performance of services under this contract promptly upon receipt of the City's Notice to 

Proceed in accordance with the provisions identified in the Project Manual. 

 

2.2 In the event the term of this contract exceeds a period of one year and notwithstanding any provision to the contrary 

herein, the City shall cancel this contract in the event that funds are not appropriated or otherwise made available to 

support continuation of performance by the Contractor in any fiscal year succeeding the first year. 

 

3.0 EXECUTION 

 

3.1 All work required hereunder shall be performed as promptly as possible, and in any event within the time herein set forth, 

and such work shall be subject to approval and acceptance by the City, but such approval and acceptance shall not relieve 

the Contractor from the obligation to correct any incomplete, inaccurate or defective work, all of which shall be promptly 

remedied by the Contractor on demand, without cost to the City.  The Contractor shall obtain all the required licenses and 

permits for the work herein described. 

 

3.2 The Contractor shall conform to all determinations and directions of the City concerning the Contractor's delivery of 

services in the event of inclement weather, equipment failure, picket lines on City property, or labor strikes by the 

contractor's employees. 

 

4.0 COMPENSATION 

 

4.1 The City shall pay the Contractor for services rendered under this contract in accordance with the amount(s) set forth in 

the Contractor's General Bid Form and pursuant to the provisions contained in the Project Manual. 

 

4.2 Notwithstanding anything to the contrary contained in the Contract, the City may withhold any payment to the Contractor 

hereunder if and for so long as the Contractor fails to perform any of its obligations hereunder or otherwise is in default 

under this Contract including, without limitation, any failure to perform Services in full accordance with the amount 

sufficient in the reasonable opinion of the City to cure any such default or failure of performance by the Contractor. 
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4.3 In no event shall the City be required to pay any amounts for work deemed by it to be unacceptable, or which are 

otherwise disputed.  In the event the City disputes any such amounts invoiced, it shall pay all amounts not in dispute and 

notify the Contractor in writing of the amounts disputed and the reasons therefor. 

 

4.4 No payment made shall constitute or be construed as final acceptance or approval of that part of the Services to which 

payment relates, or relieve the Contractor of any of its obligations outlined in this Contract.  Further, the City shall not be 

deemed, by virtue of making payments to the Contractor hereunder, to have released the Contractor from any claim or 

liability, or to have waived any action arising out of the breach of this Contract by the Contractor. 

 

5.0 REPORTS AND DRAWINGS 

 

 When the Contractor has been paid for the Services performed by him or her, all reports, drawings, and other material 

furnished to the City shall become the City’s property and may be used by the City (or such parties as the City may 

designate) thereafter in such manner and for such proposes as the City (or such parties as the City may designate) may 

deem advisable, without further employment of or additional compensation to the Contractor.  The Contractor shall not 

release or disclose any report, drawing, or other material furnished to the Contractor by the City in connection with the 

performance of the Contractor’s Services 

 

6.0 CONTRACTOR’S ACCOUNTING RECORDS 

 

 The Contractor shall keep records pertaining to Services performed (including complete and detailed time records) on the 

basis of recognized bookkeeping practices, generally accepted accounting principles, and in accordance with such 

reasonable requirements to facilitate audit as the City may provide.  All records shall be available to the City or its 

authorized representatives for review and audit during normal business hours. 

 

7.0 ASSIGNMENT/SUBCONTRACTING 

 

 The Contractor agrees that he will not sell, assign or transfer this Contract or any part thereof or interest therein without 

the prior written consent of the City. 

 

8.0 REMEDY FOR DEFAULT 

 

 If the Contractor, in the sole judgment of the City, shall violate or fail properly to comply with or perform in any material 

respect any condition, provision, or warranty hereof, the City shall have the right by prior written notice to the Contractor 

to have the services called for hereby otherwise performed, and/or to terminate this contract without prejudice to any other 

rights or remedies of the City under this contract.  The Contractor shall pay any excess in the City's cost to so procure the 

services and any related goods, supplies, materials or equipment.  In addition, and without limiting any other remedies 

available to the City, the Contractor shall be liable for all losses, costs and expenses incurred by the City which result from 

the Contractors noncompliance. 

 

9.0 SUSPENSION OR TERMINATION 

 

9.1 The City shall have the right, upon seven (7) days written notice to the Contractor so stating, to terminate, suspend, or 

postpone this contract in whole or in part for any reason deemed by the City to be in the public interest.  Any such 

termination, suspension, or postponement shall not give rise to any cause of action for damages against the City.  In the 

event that the City postpones or suspends the Services, the Contractor's time for performance of the Services shall be 

extended for a period equal to the period of such postponement or suspension.  In the event of  termination, suspension or 

postponement,  the City shall pay: (a) for services and any related goods, supplies, materials and equipment furnished up 

to the time of termination, suspension, or postponement at the contract price upon delivery; (b) for work in process in the 

amount of the Contractor's cost, determined in accordance with ordinary accepted accounting practices, up to the time of 

termination, suspension, or postponement; and (c) for raw materials purchased by the Contractor as of the date of 

termination, suspension, or postponement and which are noncancelable at the Contractor's actual cost plus reasonable 

handling charges, but only to the extent that such raw materials were purchased in reliance upon this contract and are 

useful solely with respect to this contract. 

 

9.2 Upon receipt of a notice of termination, suspension, or postponement the Contractor shall immediately cease all work 

hereunder and cancel all orders placed with respect to this contract.  The Contractor's failure to so cancel shall relieve the 

City of the obligations of paragraph 10.1 above. 
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9.3 The City may postpone, suspend or terminate the Services immediately, by notice, hand delivery or certified mail, if the 

Contractor violates any of the provisions of this Contract, or fails to perform  or observe any of the terms, covenants or 

conditions of this Contract, or abandons in whole or in part its Services, or becomes unable to perform its Services.   

 

9.4 In the event of termination of this Contract, the Contractor shall promptly deliver to the City all documents, work papers, 

calculations, computer programs, data, drawings, plans, and other tangible work product, or materials pertaining to the 

Services performed under this Contract to the time of termination. 

 

10.0 NOTICE 

 

 Any action, notice or request required to be taken, given or made by City or the Contractor hereunder may be taken, given 

or made only by those persons identified for that purpose on the Contract Form.  All notices required to be given 

hereunder shall be deemed properly given if personally delivered, or if mailed by registered or certified mail, postage 

prepaid addressed to the address and officer identified on the Contract Form. 

 

11.0 PROTECTION OF PROPERTY 

 

 The Contractor shall take all reasonable precautions to prevent damage to property, visible and concealed, and shall 

restore to substantially the same condition existing prior to the Contractor’s entry any disturbance or damage to property 

caused by the Contractor or any person acting under its control. 

 

12.0 INSURANCE REQUIREMENTS 

 

12.1 The Contractor shall provide insurance coverage as listed below. This insurance shall be provided at the Contractor's 

expense and shall be in full force and effect during the full term of this Contract. 

 

WORKER'S COMPENSATION 

 

Worker's Compensation: Per M.G.L. c.. l49, s. 34 and c.. l52 as amended. 

 

PUBLIC LIABILITY 

 

Personal Injury $500,000 each occurrence 

 $1,000,000 aggregate 

Property Damage $500,000 each occurrence 

 $1,000,000   aggregate 

 VEHICLE LIABILITY 

 

Personal Injury $500,000 each person 

 $1,000,000 aggregate 

Property Damage $300,000 

 

12.2 The City shall be named as additional insureds on the Contractor's Liability Policies. 

 

12.3 The Contractor shall not commence the work until proof of compliance with this Section 13.0 has been furnished to the 

City by submitting one copy of a properly endorsed insurance certificate issued by a company authorized to write 

insurance in the Commonwealth.  This certificate shall indicate that the contractual liability coverage is in force. 

 

12.4 The Contractor shall file the original and one certified copy of all policies with the City within fifteen (15) days after 

contract award.  If the City is damaged by the Contractor's failure to maintain such insurance and to so notify the City, 

then the Contractor shall be responsible for all reasonable costs attributable thereto. 

 

12.5 Cancellation of any insurance required by this contract, whether by the insurer or the insured, shall not be valid unless 

written notice thereof is given by the party proposing cancellation to the other party and City at least thirty days prior to 

the effective date thereof, which shall be expressed in said notice. 
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13.0 CONFLICT OF INTEREST 

 

 No member, agent or employee of the City shall , during his/her tenure or one year thereafter directly or indirectly, have 

any interest in any property to be included in, or any contract for property, materials or services to be furnished or used in 

connection with, this contract or the proceeds thereof. 

 

 

14.0 COMPLIANCE WITH LAWS 

 

 All work to be performed and wages paid under this specification shall be in accordance with all applicable laws, state or 

federal, and all applicable ordinances, codes, rules, and regulations of the City of Newton, or any public board or office 

having any jurisdiction, regulation or control over any work to be done hereunder, including minimum wage rates.  In 

particular, without limitation, the Contractor agrees to comply with all regulations pertaining to approvals for federal and 

state grants, and with all federal and state environmental laws and regulations.  The Contractor agrees to assist in making 

any submissions to federal or state agencies as may be required in order to meet the requirements in this paragraph. 

 

15.0 INDEMNIFICATION 

 

 The Contractor agrees to indemnify and save the City harmless from and against any and all costs, losses, expenses, 

liabilities, damages or claims for damages, including reasonable attorney's fees and expenses, on account of any injury or 

damage to buildings, improvements, or property of the City or on account of any injury (including death) or damage to any 

person, persons, firm, corporation or association, or on account of any infringement or claim of infringement of patents, 

arising out of or resulting from the deliveries provided for or performed under this contract or from any act, omission or 

negligence of the contractor, his agents, employees, or assigns.  The foregoing provisions shall not be deemed to be 

released, waived or modified in any respect by reason of any surety or insurance provided by the contractor under 

contract. 

 

16.0 FORCE MAJEURE 

 

 The City may not hold the Contractor liable for any loss, expense or damage incurred by the City on account of failure of 

the Contractor to deliver services as specified herein, if that failure is caused by state of war, acts of enemies, 

expropriation or confiscation of facilities used by the Contractor, or compliance with any law, order, or regulation of any 

federal, state or municipal governmental authority, if the Contractor shall show that such compliance would impair this 

ability to perform a material provision of this contract, the Contractor having given the City reasonable notice of such 

cause. 

 

17.0 DISPUTES 

 

 All claims, disputes and other matters in question between the City and the Contractor arising out of or relating to this 

Contract or the breach of it, shall be submitted for resolution to a court of competent jurisdiction in Massachusetts, unless 

otherwise agreed by the parties.  No such action shall be brought, however, until the completion of all Services under this 

Contract or the earlier termination of this Contract as provided herein, the parties agreeing to negotiate any claims, 

disputes or other matters in question during the term of this Contract before resorting to litigation.  As to all acts or 

failures to act by either party to this Contract, any applicable statute of limitations shall commence to run and any alleged 

cause of action shall be deemed to have accrued in any and all events when the other party becomes aware or should have 

been aware of such acts or failure to act. 

 

18.0 GOVERNING LAW 

 

 This contract shall be governed by and construed in accordance with Massachusetts Law. 

 

19.0 LIABILITY 

 

 The Contractor is retained solely for the purpose of and to the extent set forth in this Contract.  The Contractor’s 

relationship to the City for the purpose of services to be performed under this Contract shall be that of an independent 

contractor.  The Contractor shall have no capacity or authority to involve the City in any contract or to incur any liability 

on behalf of the City.  In no event shall the City be held liable as an employer or otherwise for any personal injury to or 
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death of the Contractor’s principals, employees, agents and/or representatives occasioned by or resulting from the 

Contractor’s performance under this Contract. 

 

20.0 LIENS 

 

 The Contractor shall cause to be removed from the property of the City any liens or other claims asserted by any person or 

entity claiming through or under the Contractor and arising out of Services performed under this Contract by such third 

party. 

 

 

21.0 SEVERABILITY 

 

 In the event that any portion of this Contract is held illegal or unenforceable by a court of competent jurisdiction, the 

parties agree that such invalidity shall not affect the validity of the remaining portions of this Contract and Contractor and 

the City agree to substitute for the invalid provision a valid provision which most closely approximates the economics and 

intent of the invalid provision. 

 

 

 

END OF SECTION 
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 SPECIAL CONDITIONS - COMMONWEALTH OF MASSACHUSETTS 
 

Article 1. METHOD OF PAYING SUBCONTRACTORS 

 

(General Laws, Chapter 30, Section 39F as most recently amended by Chapter 450, §76 of the Acts of 1996) 

 

(1.) Every contract awarded pursuant to section forty-four A to L, inclusive, of chapter one hundred and forty-nine shall contain the 

following subparagraphs (a) through (i) and every contract awarded pursuant to section thirty-nine M of chapter thirty shall contain 

the following subparagraphs (a) through (h) and in each case those subparagraphs shall be binding between the general contractor 

and each subcontractor. 

 

(a) Forthwith after the general contractor receives payment on account of a periodic estimate, the general contractor shall pay to 

each subcontractor the amount paid for the labor performed and the materials furnished by the subcontractor, less any amount 

specified in any court proceedings barring such payment and also less any amount claimed due from the subcontractor by the 

general contractor. 

 

(b) Not later than the sixty-fifth day after each subcontractor substantially completes his work in accordance with the plans and 

specifications, the entire balance due under the subcontract less amounts retained by the awarding authority as the estimated cost of 

completing the incomplete and unsatisfactory items of work, shall be due the subcontractor; and the awarding authority shall pay 

that amount to the general contractor. The general contractor shall forthwith pay to the subcontractor the full amount received from 

the awarding authority less any amount specified in any court proceedings barring such payment and also less any amount claimed 

due from the subcontractor by the general contractor. 

 

(c) Each payment made by the awarding authority to the general contractor pursuant to subparagraphs (a) and (b) of this paragraph 

for the labor performed and the materials furnished by a subcontractor shall be made to the general contractor for the account of 

that subcontractor, and the awarding authority shall take reasonable steps to compel the general contractor to make each such 

payment to each such subcontractor. If the awarding authority has received a demand for direct payment from a subcontractor for 

any amount which has already been included in a payment to the general contractor or which is to be included in a payment to the 

general contractor for payment to the subcontractor as provided in subparagraphs (a) and (b), the awarding authority shall act upon 

the demand as provided in this section. 

 

(d) If, within seventy days after the subcontractor has substantially completed the subcontract work, the subcontractor has not 

received from the general contractor the balance due under the subcontract including any amount due for extra labor and materials 

furnished to the general contractor, less any amount retained by the awarding authority as the estimated cost of completing the 

incomplete and unsatisfactory items of work, the subcontractor may demand direct payment of the balance from the awarding 

authority. The demand shall be by a sworn statement delivered to or sent by certified mail to the awarding authority, and a copy 

shall be delivered to or sent by certified mail to the general contractor at the same time. The demand shall contain a detailed 

breakdown of the balance due under the subcontract and also a statement of the status of completion of the subcontract work. Any 

demand made after substantial completion of the subcontract work shall be valid even if delivered or mailed prior to the seventieth 

day after the subcontractor has substantially completed the subcontract work. Within ten days after the subcontractor has delivered 

or so mailed the demand to the awarding authority and delivered or so mailed a copy to the general contractor, the general 

contractor may reply to the demand. The reply shall be by a sworn statement delivered to or sent by certified mail to the awarding 

authority and a copy shall be delivered to or sent by certified mail to the subcontractor at the same time. The reply shall contain a 

detailed breakdown of the balance due under the subcontract including any amount due for extra labor and materials furnished to 

the general contractor and of the amount due for each claim made by the general contractor against the subcontractor. 

 

(e) Within fifteen days after receipt of the demand by the awarding authority, but in no event prior to the seventieth day after 

substantial completion of the subcontract work, the awarding authority shall make direct payment to the subcontractor of the 

balance due under the subcontract including any amount due for extra labor and materials furnished to the general contractor, less 

any amount (i) retained by the awarding authority as the estimated cost of completing the incomplete or unsatisfactory items of 

work, (ii) specified in any court proceedings barring such payment, or (iii) disputed by the general contractor in the sworn reply; 

provided, that the awarding authority shall not deduct form a direct payment any amount as provided in part (iii) if the reply is not 

sworn to, or for which the sworn reply does not contain the detailed breakdown required by subparagraph (d). The awarding 

authority shall make further direct payments to the subcontractor forthwith after the removal of the basis for deductions from direct 

payments made as provided in parts (i) and (ii) of this subparagraph. 

 

(f) The awarding authority shall forthwith deposit the amount deducted from a direct payment as provided in part (iii) of 

subparagraph (e) in an interest-bearing joint account in the names of the general contractor and the subcontractor in a bank in 

Massachusetts selected by the awarding authority or agreed upon by the general contractor and the subcontractor and shall notify 

the general contractor and the subcontractor of the date of the deposit and the bank receiving the deposit. The bank shall pay the 
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amount in the account, including accrued interest, as provided in an agreement between the general contractor and the 

subcontractor or as determined by a decree of a court of competent jurisdiction. 

 

(g) All direct payments and all deductions from demands for direct payments deposited in an interest-bearing account for accounts 

in a bank pursuant to subparagraph (f) shall be made out of amounts payable to the general contractor at the time of receipt of a 

demand for direct payment from a subcontractor and out of amounts which later become payable to the general contractor and in 

the order of receipt of such demands from subcontractors. All direct payments shall discharge the obligation of the awarding 

authority to the general contractor to the extent of the such payment. 

 

(h) The awarding authority shall deduct from payments to a general contractor amounts which, together with the deposits in 

interest-bearing accounts pursuant to subparagraph (f), are sufficient to satisfy all unpaid balances of demands for direct payment 

received from subcontractors. All such amounts shall be earmarked for such direct payments, and the subcontractors shall have a 

right in such deductions prior to any claims against such amounts by creditors of the general contractor. 

 

(i) If the subcontractor does not receive payment as provided in subparagraph (a) or if the general contractor does not submit a 

periodic estimate for the value of the labor or materials performed or furnished by the subcontractor and the subcontractor does not 

receive payment for same when due less the deductions provided for in subparagraph (a), the subcontractor may demand direct 

payment by following the procedure in subparagraph (d) and the general contractor may file a sworn reply as provided in that same 

subparagraph. A demand made after the first day of the month following that for which the subcontractor performed or furnished 

the labor and materials for which the subcontractor seeks payment shall be valid even if delivered or mailed prior to the time 

payment was due on a periodic estimate from the general contractor. Thereafter the awarding authority shall proceed as provided in 

subparagraph (e), (f), (g) and (h). 

 

Article 2. METHOD OF PAYING GENERAL CONTRACTORS 

 

(General Laws, Chapter 30, Section 39K as most recently amended by Chapter 145 of the Acts of 1991 and Chapter 151 of 

the Acts of 1993.) 

 

Every contract for the construction, reconstruction, alteration, remodeling, repair or demolition of any public building by the 

commonwealth, or by any county, city, town, district, board, commission or other public body, when the amount is more than five 

thousand dollars in the case of the commonwealth and more than two thousand dollars in the case of any county, city, town, district, 

board, commission or other public body, shall contain the following paragraph:--Within fifteen days (forty-five days in the case of 

the commonwealth, including local housing authorities) after receipt from the contractor, at the place designated by the awarding 

authority if such a place is so designated, of a periodic estimate requesting payment of the amount due for the preceding month, the 

awarding authority will make a periodic payment to the contractor for the work performed during the preceding month and for the 

materials not incorporated in the work but delivered and suitably stored at the site (or at some location agreed upon in writing) to 

which the contractor has title or to which a subcontractor has title and has authorized the contractor to transfer title to the awarding 

authority, less (1) a retention based on its estimate of the fair value of its claims against the contractor and less (2) a retention for 

direct payments to subcontractors based on demands for same in accordance with the provisions of section thirty-nine F, and less 

(3) a retention not exceeding five per cent of the approved amount of the periodic payment. After the receipt of a periodic estimate 

requesting final payment and within sixty-five days after (a) the contractor fully completes the work or substantially completes the 

work so that the value of the work remaining to be done is, in the estimate of the awarding authority, less than one per cent of the 

original contract price, or (b) the contractor substantially completes the work and the awarding authority takes possession for 

occupancy, whichever occurs first, the awarding authority shall pay the contractor the entire balance due on the contract less (1) a 

retention based on its estimate of the fair value of its claims against the contractor and of the cost of completing the incomplete and 

unsatisfactory items of work and less (2) a retention for direct payments to subcontractors based on demands for same in 

accordance with the provisions of section thirty-nine F, or based on the record of payments by the contractor to the subcontractors 

under this contract if such record of payment indicates that the contractor has not paid subcontractors as provided in section thirty-

nine F. If the awarding authority fails to make payment as herein provided, there shall be added to each such payment daily interest 

at the rate of three percentage points above the rediscount rate then charged by the Federal Reserve Bank of Boston commencing 

on the first day after said payment is due and continuing until the payment is delivered or mailed to the contractor; provided, that 

no interest shall be due, in any event, on the amount due on a periodic estimate for final payment until fifteen days (twenty-four 

days in the case of the commonwealth) after receipt of such a periodic estimate from the contractor, at the place designated by the 

awarding authority if such a place is so designated. The contractor agrees to pay to each subcontractor a portion of any such interest 

paid in accordance with the amount due each subcontractor. 

 

 

The awarding authority may make changes in any periodic estimate submitted by the contractor and the payment due on said 

periodic estimate shall be computed in accordance with the changes so made, but such changes or any requirement for a corrected 

periodic estimate shall not affect the due date for the periodic payment or the date for the commencement of interest charges on the 
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amount of the periodic payment computed in accordance with the changes made, as provided herein; provided, that the awarding 

authority may, within seven days after receipt, return to the contractor for correction, any periodic estimate which is not in the 

required form or which contains computations not arithmetically correct and, in that event, the date of receipt of such periodic 

estimate shall be the date of receipt of the corrected periodic estimate in proper form and with arithmetically correct computations. 

The date of receipt of a periodic estimate received on a Saturday shall be the first working day thereafter. The provisions of section 

thirty-nine G shall not apply to any contract for the construction, reconstruction, alteration, remodeling, repair or demolition of any 

public building to which this section applies. 

 

All periodic estimates shall be submitted to the awarding authority, or to its designee as set forth in writing to the contractor, and 

the date of receipt by the awarding authority or its designee shall be marked on the estimate. All periodic estimates shall contain a 

separate item for each filed subtrade and each sub-subtrade listed in sub-bid form as required by specifications and a column listing 

the amount paid to each subcontractor and sub-subcontractor as of the date the periodic estimate is filed. The person making 

payment for the awarding authority shall add the daily interest provided for herein to each payment for each day beyond the due 

date based on the date of receipt marked on the estimate. 

 

A certificate of the architect to the effect that the contractor has fully or substantially completed the work shall, subject to the 

provisions of section thirty-nine J, be conclusive for the purposes of this section. 

 

Article 3. CLAIMS FOR UNFORESEEN CONDITIONS 

 

(General Laws, Chapter 30, Section 39N as most recently amended by Chapter 774 of the Acts of 1972) 

 

Every contract subject to section forty-four A of chapter one hundred and forty-nine or subject to section thirty-nine M of chapter 

thirty shall contain the following paragraph in its entirety and an awarding authority may adopt reasonable rules or regulations in 

conformity with that paragraph concerning the filing, investigation and settlement of such claims: 

 

If, during the progress of the work, the contractor or the awarding authority discovers that the actual subsurface or latent physical 

conditions encountered at the site differ substantially or materially from those shown on the plans or indicated in the contract 

documents either the contractor or the contracting authority may request an equitable adjustment in the contract price of the 

contract applying to work affected by the differing site conditions. A request for such an adjustment shall be in writing and shall be 

delivered by the party making such claim to the other party as soon as possible after such conditions are discovered. Upon receipt 

of such a claim from a contractor, or upon its own initiative, the contracting authority shall make an investigation of such physical 

conditions, and, if they differ substantially or materially from those shown on the plans or indicated in the contract documents or 

from those ordinarily encountered and generally recognized as inherent in work of the character provided for in the plans and 

contract documents and are of such a nature as to cause an increase or decrease in the cost of performance of the work or a change 

in the construction methods required for the performance of the work which results in an increase or decrease in the cost of the 

work, the contracting authority shall make an equitable adjustment in the contract price and the contract shall be modified in 

writing accordingly. 

 

Article 4. CLAIMS FOR DELAY 

 

(General Laws, Chapter 30, Section 390 as added by Chapter 116 of the Acts of 1973) 

 

Every contract subject to the provisions of section thirty-nine M of this chapter or subject to section forty-four A of chapter one 

hundred forty-nine shall contain the following provisions (a) and (b) in their entirety and, in the event a suspension, delay, 

interruption or failure to act of the awarding authority increases the cost of performance to any subcontractor, that subcontractor 

shall have the same rights against the general contractor for payment for an increase in the cost of his performance as provisions (a) 

and (b) give the general contractor against the awarding authority, but nothing in provisions (a) and (b) shall in any way change, 

modify or alter any other rights which the general contractor or the subcontractor may have against each other. 

 

(a) The awarding authority may order the general contractor in writing to suspend, delay, or interrupt all or any part of the work for 

such period of time as it may determine to be appropriate for the convenience of the awarding authority; provided however, that if 

there is a suspension, delay or interruption for fifteen days or more or due to a failure of the awarding authority to act within the 

time specified in this contract, the awarding authority shall make an adjustment in the contract price for any increase in the cost of 

performance of this contract but shall not include any profit to the general contractor on such increase; and provided further, that 

the awarding authority shall not make any adjustment in the contract price under this provision for any suspension, delay, 

interruption or failure to act to the extent that such is due to any cause for which this contract provides for an equitable adjustment 

of the contract price under any other contract provisions. 
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(b) The general contractor must submit the amount of a claim under provision (a) to the awarding authority in writing, as soon as 

practicable after the end of the suspension, delay, interruption of failure to act and, in any event, not later than the date of final 

payment under this contract and, except for costs due to a suspension order, the awarding authority shall not approve any costs in 

the claim incurred more than twenty days before the general contractor notified the awarding authority in writing of the act of 

failure to act involved in the claim. 

 

 

Article 5. DECISIONS AND APPROVALS BY ENGINEER OR ARCHITECT 

 

(General Laws, Chapter 30, Section 39P, as added by Chapter 1164 of the Acts of 1973) 

 

Every contract subject to section thirty-nine M of this chapter or section forty-four A of chapter one hundred forty-nine which 

requires the awarding authority, any official, its architect or engineer to make a decision on interpretation of the specifications, 

approval of equipment, material or any other approval, or progress of the work, shall require that the decision be made promptly 

and, in any event, no later than thirty days after the written submission for decision; but if such decision requires extended 

investigation and study, the awarding authority, the official, architect or engineer shall, within thirty days after the receipt of the 

submission, give the party making the submission written notice of the reasons why the decision cannot be made within the thirty 

day period and the date by which the decision will be made. 

 

Article 6. PREFERENCE IN EMPLOYMENT, WAGES 

 

(General Laws, Chapter 149 Section 26 as most recently amended by Chapter 665 of the Acts of 1986 and Chapter 552 of 

the Acts of 1991). 

 

In the employment of mechanics and apprentices, teamsters, chauffeurs and laborers in the construction of public works by the 

commonwealth, or by a county, town or district, or by persons contracting or subcontracting for such works, preference shall first 

be given to citizens of the commonwealth who have been residents of the commonwealth for at least six months at the 

commencement of their employment who are male veterans as defined in clause Forty-third of section seven of chapter four, and 

who are qualified to perform the work to which the employment relates; and secondly, to citizens of the commonwealth generally 

who have been residents of the commonwealth for at least six months at the commencement of their employment, and if they 

cannot be obtained in sufficient numbers, then to citizens of the United States, and every contract for such work shall contain a 

provision to this effect. Each county, town or district in the construction of public works, or persons contracting or subcontracting 

for such works, shall give preference to veterans and citizens who are residents of such county, town or district. The rate per hour 

of the wages paid to said mechanics and apprentices, teamsters, chauffeurs and laborers in the construction of public works shall 

not be less than the rate or rates of wages to be determined by the commissioner as hereinafter provided; provided, that the wages 

paid to laborers employed on said works shall not be less than those paid to laborers in the municipal service of the town or towns 

where said works are being constructed; provided, further, that where the same public work is to be constructed in two or more 

towns, the wages paid to laborers shall not be less than those paid to laborers in the municipal service of the town paying the 

highest rate; provided, further, that if, in any of the towns where the works are to be constructed, a wage rate or wage rates have 

been established in certain trades and occupations by collective agreements or understandings in the private construction industry 

between organized labor and employers, the rate or rates to be paid on said works shall not be less than the rates so established, 

provided, further that in towns where no such rate or rates have been so established, the wages paid to mechanics and apprentices, 

teamster, chauffeurs and laborers on public works, shall not be less than the wages paid to the employees in the same trades and 

occupations by private employers engaged in the construction industry. This section shall also apply to regular employees of the 

commonwealth or of a county, town or district, when such employees are employed in the construction, addition to or alteration of 

public buildings for which special appropriation of more than One Thousand Dollars are provided. Payments by employers to 

health and welfare plans, pension plans and supplementary unemployment benefit plans under collective bargaining agreements or 

understandings between organized labor and employers shall be included for the purpose of establishing minimum wage rates as 

herein provided. 

 

Article 7. HOURS OF WORK 

 

(General Laws, Chapter 149 Section 34 as most recently amended by Chapter 552 of the Acts of 1991). 

 

Every contract, except for the purchase of material or supplies, involving the employment of laborers, workmen, mechanics, 

foremen or inspectors, to which the commonwealth or any county or town, subject to section thirty, is a party, shall contain a 

stipulation that no laborer, workman, mechanic, foreman or inspector working within the commonwealth, in the employ of the 

contractor, subcontractor or other person doing or contracting to do the whole or a part of the work contemplated by the contract, 

shall be required or permitted to work more than eight hours in any one day or more than forty-eight hours in any one week, or 

more than six days in any one week, except in case of emergency, or, in case any town subject to section thirty-one is a party to 
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such a contract, more than eight hours in any one day, except as aforesaid, provided, that in contracts entered into by the 

department of highways for the construction or reconstruction of highways there may be inserted in said stipulation a provision that 

said department, or any contractor or subcontractor for said department, may employ laborers, workmen, mechanics, foremen and 

inspectors for more than eight hours in any one day in such construction or reconstruction when, in the opinion of the commissioner 

of labor and industries, public necessity so requires. Every such contract not containing the aforesaid stipulation shall be null and 

void. 

 

 

Article 8. WORK BY FOREIGN CORPORATIONS 

 

(General Laws, Chapter 30 Section 39L, as most recently amended by Chapter 3 of the Acts of 1967). 

 

The Commonwealth and every county, city, town, district, board, commission or other public body which, as the awarding 

authority, requests 

proposals, bids or subbids for any work in the construction, reconstruction, alteration, remodeling, repair or demolition of any 

public building or other public works (1) shall not enter into a contract for such work with, and shall not approve as a subcontractor 

furnishing labor and materials for a part of any such work, a foreign corporation which has not filed with such awarding authority a 

certificate of the state secretary stating that such corporation has complied with sections three and five of chapter one hundred and 

eighty-one and the date of such compliance, and (2) shall report to the state secretary and to the department of corporations and 

taxation any foreign corporation performing work under such contract or subcontract, and any person, other than a corporation, 

performing work under such contract or subcontract, and residing or having a principal place of business outside the 

Commonwealth. 

 

 

 

END OF SUPPLEMENTAL CONDITIONS 
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BUILDING MAINTENANCE SERVICE CONTRACT 

 

SPECIAL CONDITIONS 
 

 

The following provisions supplement the General Conditions of the Contract for Non-Technical Services.  In the event of conflict 

or discrepancy between the General Conditions and these Special Conditions, the provisions of the Special Conditions shall govern. 

 

1.0 SUMMARY OF WORK 

 

 A. The Work under the Contract consists of: 

 

1. Furnishing all labor, materials, tools, equipment and supervision necessary to accomplish the work 

described herein,in accordance with all specifications and requirements of the Project Manual. 

 

2. All work either shown on the Drawings (if any) or included in the specifications unless specifically 

indicated as not to be done. 

 

B. In addition, the work under the Contract includes: 

 

1. Work outside the Project Site as called for in the Contract Documents and as required for the 

performance of the Work. 

 

2. The restoration of any items damaged or destroyed by encroaching upon areas outside the Project Site. 

 

3. Providing and restoring, where appropriate, all temporary facilities. 

 

C. The Proposed Contract Price shall be complete costs, including overhead, profit, insurance, transportation, and 

all other costs connected with, or incidental to, the work described. 

 

2.0 PROJECT SITE 

 

A. The areas of work for this contract shall be various buildings within the City of Newton as specified on Work 

Orders to be issued from time to time during the term of this Contract. 

 

B. All bids shall be based on the quantities set forth on the attached bid sheets. These quantities shall be used as a 

basis for the comparison of the bid proposals.  It is agreed that the quantities given in this proposal are assumed 

solely as a basis for the comparison of the proposals.  While the quantities are based on the City's best estimates 

of the work to be performed during the term of this Contract, the City does not expressly or by implication agree 

that the actual amount of work will even approximately correspond herewith, and the City reserves the right to 

increase or diminish the amount of any class or portion of the work as it may deem necessary, without change of 

price per unit of quantity. 

 

3.0 NOTICE TO PROCEED/FAILURE TO COMMENCE WORK 

 

 A. From time to time during the term of this Contract, the Contractor shall be issued notice to proceed in the form of 

a written Work Order issued by the Public Building Department listing specific work items to be performed in 

accordance with this Contract.  The Contractor shall commence performance of the work within the time 

specified in the Work Order, and in no event within less than the time limits stated in the Work Specifications 

contained in the Project Manual. 

 

B. In the event the contractor fails to commence performance within the specified time, and/or notifies the City of its 

inability to do so, the City shall call upon the second Contractor awarded pursuant to this bid (if any) to perform 

the required work. 

 

C. In the event the second Contractor awarded pursuant to this bid is unable to commence performance within the 

required time, or if there is no second Contractor, the City reserves the right to contract for the work on the open 

market at the then prevailing rate and to deduct from any monies due or that may thereafter become due to the 

contractor the difference between the price stated for the work in the contract and the actual cost thereof to the 

City. 
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 D. In the event of Contractor’s repeated failure to commence work within the time required by these specifications, 

the City shall exercise all provisions contained in the General Conditions regarding default, suspension or 

termination of this contract. 

 

 

 

4.0 PAYMENT 

 

 A. Upon completion of the work specified in the Work Order, the Contractor may submit an invoice to the Public 

Building Department for the work performed.  The Contractor will be paid only upon accepted completion of the 

work authorized.  It shall be Contractor’s responsibility to notify the Public Building Department upon 

completion of the work and to insure the work is promptly inspected by a Building Department representative.   

 

5.0 COMMUNICATIONS 

 

 A. All notices, demands, requests, instructions, approvals and claims must be in writing. 

 

 B. Any such notice shall be deemed to have been given as of the time of delivery, or of actual receipt in the case of 

telegrams or, in the case of mailing, when it should have been received in due course of post. 

 

 C. For communicating purposes, the office address of the Contractor shall be that stated on the signature page of the 

contract; that of the City shall be as stated in the Invitation for Bids.  Any subsequent change in address of either 

party shall be communicated to the other in writing. 

 

6.0 PLANS AND SPECIFICATIONS 

 

 A. The City will furnish to the Contractor, without charge, all copies of the specifications reasonably necessary in 

the performance of the contract work. 

 

7.0 COORDINATION 

 

 The Contractor shall: 

 

 A. Supply to the City the name and telephone number of a responsible person who may be contacted during off-hour 

emergencies during the term of the Contract. 

 

 B. Cooperate at all times with the City and the Project Manager, and ensure the cooperation of his key personnel 

and that of his subcontractors. 

 

8.0 CONDUCT OF THE WORK 

 

 A. The work must be completed in a continuous uninterrupted operation.  The Contractor must use sufficient 

workforce and adequate equipment to complete all the necessary work requirements within a minimum period of 

time. 

 

 B. The work shall be conducted between the hours of 8:00 a.m. and 5:00 p.m. on Monday through Friday.  No work 

shall be done on holidays, Saturdays or Sundays except as specifically requested and authorized by the City. 

 

 C. Under no circumstances will the contractor be paid at a premium or overtime rate for any work performed 

without the express advance authorization of the City.  

 

 D. The Contractor is responsible for the security of partially completed work until the project is finally accepted by 

the City. 
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9.0 ALTERATION 

 

 A. The Contractor shall patch, repair and/or replace all existing materials and surfaces remaining exposed after 

installation of new work which have been affected by alteration or removal of existing work.  All patch and repair 

work shall match existing. 

 

 

10.0 GENERAL DIRECTIONS 

 

 A. Damage to Persons and Property 

 

  Any damage to buildings, roads, public roads, bituminous concrete areas, fences, lawn areas, trees, shrubbery, 

electric or telephone poles, underground utilities, etc., shall be repaired by the Contractor at his own expense.  

Damaged property shall be returned to its original condition prior to the damages within a reasonable time 

period, except all utility outages shall be repaired immediately. 

 

 B. Protection of Persons and Property 

 

  The Contractor shall, at all times, leave an unobstructed way along the roadways and walks, and shall maintain 

barriers and lights for the protection of all persons and property in all locations where he has materials stored or 

work going on, and during the entire time such work is going on or material is stored. 

 

 C. Shutdown of Services 

 

  The Contractor's attention is especially called to the fact that continuous operation of  building utilties and 

services is mandatory.  During the period of construction of the new work and/or alterations to the existing work, 

the progress and sequence of installation shall be carefully planned and approved by the City.  If any building is 

to be left without heat, hot water, city water, electricity, gas, sanitary facilities, or any other services, the 

Contractor shall provide reasonable written notice to the City before proceeding. 

 

 D. Care of Work 

 

  All work is to be carefully protected so that no injury will come to it from water, frost, accident, or any other 

cause and any injury which may come to any of the work shall be repaired immediately by the Contractor at his 

own expense and without additional cost to the City.  This shall also apply to any abutting or adjoining work on 

premises.  The Contractor shall be responsible for any damage and in the event of such damage, the Contractor 

shall repair the damage immediately at his own cost and without additional cost to the City.  

 

 E. Removal of Debris 

 

  Debris of any nature shall be completely removed from the site at the end of each days work and disposed of in 

accordance with all Federal, State and local regulations. 

 

 F. The Contractor is responsible for the security of all work until it is accepted by the City. 

 

11.0 TEMPORARY UTILITIES 

 

 A. Prior to execution of the Work, the Contractor shall confer with a representative of the Public Building 

Department regarding the use of utilities and facilities at the worksite.  No City utilities or facilities are to be used 

by the Contractor in the performance of this Contract without the prior approval of the City.  

 

12.0 SUBMISSION OF PAYROLLS 

 

 A. The Contractor shall, with each invoice submitted during the term of this Contract, submit to the City two (2) 

legible copies of his payrolls documenting the wages paid to all employees performing on site labor relating to 

the work of this Contract.  These copies shall be prepared on forms supplied by the City. 
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13.0 DRAWINGS (IF APPLICABLE) 

 

 A. The drawings attached herein and such drawings as may be issued per addendum, shall constitute an integral part 

of this section and shall serve as the working drawings. 

 

 B. Drawings shall not be scaled.  Field verification is directed since actual locations, dimensions and levels are 

existing. 

 

 C. All items not specifically mentioned in the specifications or noted on the drawings, but which are obviously 

necessary to make a complete working installation, shall be included.  

 

14.0 MATERIALS 

 

 A. Unless specifically so stated to the contrary the use of a manufacturer's name or style number is not restrictive, 

and is intended solely as an identification of the type and quality of the materials and services required.  In all 

cases, the words “or approved equal”  if not inserted are implied. 

 

 B. An item equal to that named or described in the specifications may upon written approval of the City be furnished 

by the Contractor.  An item shall be considered equal to the item so named or described if (1) it is at least equal 

in quality, durability, appearance, strength and design; (2) it will perform at least equally the function imposed by 

the general design for the public work being contracted for or the material being purchased; (3) it conforms 

substantially, even with deviations, to the detailed requirements for the item in the specifications. 

 

 C. The name and identification of all materials other than the one specifically named shall be submitted to the City 

in writing for approval, prior to purchase, use or fabrication of such items. Approval shall be at the sole 

discretion of the City, shall be in writing to be effective, and the decision of the City shall be final.  The City may 

require tests of all materials so submitted to establish quality standards at the Contractor’s expense. 

 

 D. For the use of material other than the one specified, the Contractor shall assume the cost of and responsibility for 

satisfactorily accomplishing all changes that may be required in the work as shown.  All directions, specifications 

and recommendations by manufacturers for the installation, handling, storing, adjustment, and operation of their 

equipment shall be complied with and responsibility for proper performance shall continue to rest with the 

Contractor. 

 

 E. The Contractor shall not have any right of appeal from the decision of the City condemning any materials 

furnished if the Contractor fails to obtain the approval for substitution in accordance with these provisions.  If 

any substitutuin is more costly, the Contracotr shall pay for such costs 

 

15.0 WARRANTY AND INDEMNIFICATION 

 

 A. In addition to other guarantees or warranties required under law or other sections of the specification, the 

Contractor warrants all materials furnished and labor performed under this Contract to be free from defects or 

errors in workmanship or installation for a period of one year from the date of Completion of the work, as 

certified by the Project Manager.  The Contractor shall indemnify the Authority for the full cost of any damage to 

the property that may result by reason of such defects or errors and shall indemnify the Authority from and 

against any and all claims, demands. losses, costs, expenses, liabilities and damages, including reasonable 

attorney's fees and expenses, arising out of or on account of this Contract, including but not limited to claims 

brought against the Authority for alleged infringement of patents based upon any methods of construction or 

application of materials furnished under the Contract. 

 
B. The Contractor shall indemnify, hold harmless and defend the City and its departments, officers, employees, servants, and agents from and 

against all actions, causes of actions, claims, demands, damages, costs, loss of services, expenses and compensation, including attorney’s 

fees and interest arising out of or resulting directly or indirectly from the services rendered pursuant to this Contract, provided that any such 

action, cause of action, claim, demand, damage, cost, loss of service, expense, compensation (1) in any way grows out of bodily injury, 

sickness, disease or death, or to injury to or destruction of tangible property, which (2) is caused in whole or in part by any act or omission 

of the Contractor, anyone directly or indirectly employed by any of them or anyone for whose acts any of them may be liable, regardless of 

whether or not it is caused in part by a party indemnified hereunder. 

 
 

END OF SECTION 
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CITY OF NEWTON 

 

WAGE RATE REQUIREMENTS 
 

 

 

1. GENERAL 
 

A. This section summarizes the requirements for the payment of wages to laborers and mechanics employed under the 

Contract. 
 

B. Other duties and requirements of law which may not be specified in this section apply and are inherently  part of the 

Contract. 
 

2.  WAGE RATES 
 

A.  The rate per hour to be paid to mechanics, apprentices, teamsters, chauffeurs, and laborers employed on the Work shall 

not be less than the rate of wages in the attached "Minimum Wage Rates" as determined by the Commissioner of Labor 

and Industries. The schedule of prevailing wage rates will be updated annually for all public construction projects lasting 

longer than one (1) year.  The contractor shall pay the prevailing wage rate set out in the applicable prevailing wage rate 

schedule.  Increases in prevailing wage rates shall not be the basis for a change order. 

 
B. Keep posted on the site a legible copy of said schedule. Keep on file the wage rates and classifications 

of labor employed on this Work in order that they may be available for inspection by the Owner, 
Administrator, or the Architect. 

  

C. Apprentices employed pursuant to this determination of wage rates must be registered and approved by the State 

Apprenticeship Council wherever rates for journeymen or apprentices are not listed. 

 

D. Pay reserve police officers employed on the Work the prevailing rate of wages paid to regular police officers as required 

by M.G.L. c 149, Sec. 34B, as amended. Such police officers shall be covered by Workmen’s Compensation Insurance 

and Employers Liability Insurance by the Contractor. 

 
E. The Contractor and all subcontractors shall, on a weekly basis throughout the term of the contract, provide to the City of 

Newton certified payroll affidavits verifying compliance with M.G.L. c.149, Sec. 27, 27A and 27B. 

 
F. The Contractor and all subcontractors shall provide a Statement of Compliance within 15 days of the completion of its 

portion of the work. This statement shall be submitted to the Owner on the form found elsewhere in this section. 

 
G. The Contractor shall maintain accurate and complete records, including payroll records, during the Contract term and for 

three years thereafter. Filings made by the Contractor pursuant to Clauses 47, 48 and 49 of the General Conditions shall 
be deemed to constitute compliance with State filing requirements under the Massachusetts Prevailing Wage Law.  

 

 

 
END OF SECTION 
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The Massachusetts Prevailing Wage Law 

M.G.L. ch. 149, §§ 26 – 27 

 

NOTICE TO AWARDING AUTHORITIES 
 

 'The enclosed wage schedule applies only to the specific project listed at the top and will be updated for any public 

construction project lasting longer than one (1) year. 

 

 'You should request an updated wage schedule from the Division of Occupational Safety if you have not opened bids or 

selected a contractor within 90 days of the date of issuance of the enclosed wage schedule. 

 

 'The wage schedule shall be incorporated in any advertisement or call for bids for the project for which it has been issued. 

 

 'Once a contractor has been selected by the awarding authority, the wage schedule shall be made a part of the contract for that 

project. 

 

 

NOTICE TO CONTRACTORS 

 

 The enclosed wage schedule, and any updated schedule, must be posted in a conspicuous place at the work site during the life 

of the project. 

 

 The wages listed on the enclosed wage schedule must be paid to employees on public works projects regardless of whether 

they are employed by the prime contractor, a filed sub-bidder, or any sub-contractor. 

 

 The enclosed wage schedule applies to all phases of the project including the final clean-up. Contractors whose only role is to 

perform final clean-up must pay their employees according to this wage schedule. 

 

 All apprentices must be registered with the Massachusetts Division of Apprentice Training in order to be paid at the reduced 

apprentice rates. If a worker is not registered with the Division of Apprentice Training, they must be paid the “total rate” listed 

on the wage schedule regardless of experience or skill level. For further information, please call (617) 727-3486 or write to the 

Division of Apprentice Training, 399 Washington Street, 4th Floor, Boston, MA 02108 
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WEEKLY PAYROLL RECORDS REPORT 

& STATEMENT OF COMPLIANCE 

 

 

 

In accordance with Massachusetts General Law c149, §27B, a true and accurate record 

must be kept of all persons employed on the public works project for which the enclosed rates have been provided. A 

Payroll Form has been printed on the reverse of this page and includes all the information required to be kept by law. 

Every contractor or subcontractor is required to keep these records and preserve them for a period of three years from 

the date of completion of the contract. 

 

In addition, every contractor and subcontractor is required to submit a copy of their 

weekly payroll records to the awarding authority. This is required to be done on a weekly 

basis. Once collected, the awarding authority is also required to preserve those records for three years. 

 

In addition, each such contractor, subcontractor or public body shall furnish to the 

Department of Labor & Workforce Development/Division of Occupational Safety within 

fifteen days after completion of its portion of the work a statement, executed by the contractor, subcontractor or public 

body who supervises the payment of wages, in the following form: 

 

 

STATEMENT OF COMPLIANCE 

 

_______________, 2012 

 

I,___________________________________,___________________________________ 

(Name of signatory party) (Title) 

do hereby state: 

That I pay or supervise the payment of the persons employed by 

___________________________________ on the ______________________________ 

(Contractor, subcontractor or public body)     (Building or project) 

and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on 

said project have been paid in accordance with wages determined under the provisions 

of sections twenty-six and twenty-seven of chapter one hundred and forty nine of the 

General Laws. 

 

 

Signature _________________________ 

 

Title _____________________________ 

 

 

DIVISION OF OCCUPATIONAL SAFETY, 399 WASHINGTON STREET, 5TH FL., BOSTON, MA. 02108 
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END OF SECTION 
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SECTION 01 10 00 - SUMMARY OF WORK 

GENERAL 

SUMMARY 

Project Identification: John Ward Elementary School, Masonry Repairs 

Project Summary: The focus of this project is on the repair of the exterior masonry walls and exposed concrete 

foundations of the school.  

1. Existing masonry materials include brick masonry, stone masonry, and cast stone masonry. 

2. The rusting of window and door lintels has caused cracking of brick and cast stone masonry, 

dislocation of masonry units, and water infiltration. 

3. Severely rusted window lintels will be replaced. 

4. Several embedded steel lintels will be removed and not replaced. 

5. Selected areas of brick and cast stone masonry will be cleaned to remove soiling and severe ferrous 

staining. 

6. The majority of work involves repointing of selected masonry wall areas, the repointing of cracks, and 

the replacement of cracked or spalled bricks. 

7. The repair and filling of cracks in the concrete foundation. 

8.  The removal and replacement of spalled concrete in several locations. 

9. Related incidental work includes new metal flashing, window sealant replacement, wood door frame 

repair, wood window trim repair, and exterior painting. 

Particular Project Requirements:  

Existing site conditions and restrictions: Access to the building will be via the east side entrance, which is a 

single leaf door leading to the Custodian’s Office on the lower level. 

 

Requirements for sequencing, scheduling and completion date: The project must be complete by November 

2, 2012. The first day of school is September 4, 2012. The interim repairs at the main entry stairs must be 

completed by the start of school. 

 

Occupancy of school facilities: The school will be closed from June 16, 2012, until August 31, 2012, for 

summer vacation. 

 

Contractor's use of existing facilities: The General Contractor and sub-contractors may use designated 

restroom facilities of the school. 
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Permits and Fees: The City of Newton will waive the requirement for building permit and inspection fees. 

Codes: Comply with applicable codes and regulations of authorities having jurisdiction. Submit copies of 

inspection reports, notices and similar communications to Architect. 

Dimensions: Verify dimensions indicated on drawings with field dimensions before fabrication or ordering of 

materials. Do not scale drawings. 

Existing Conditions: Notify Architect of existing conditions differing from those indicated on the drawings. Do not 

remove or alter structural components without prior written approval. 

Coordination: 

Coordinate the work of all trades. 

Installation Requirements, General: 

Inspect substrates and report unsatisfactory conditions in writing. 

Do not proceed until unsatisfactory conditions have been corrected. 

Take field measurements prior to fabrication where practical. Form to required shapes and sizes with true 

edges, lines and angles. Provide inserts and templates as needed for work of other trades. 

Install materials in exact accordance with manufacturer's instructions and approved submittals. 

Install materials in proper relation with adjacent construction and with proper appearance. 

Restore units damaged during installation. Replace units which cannot be restored at no additional expense to 

the Owner. 

Refer to additional installation requirements and tolerances specified under individual specification sections. 

Limit of Use: Limit use of work as indicated. Keep driveways and entrances clear at all times. 

Existing Construction: Maintain existing building in a clean, weather-tight condition. Repair damage caused by 

construction operations. Protect building and its finishes. 

Definitions: 

Provide: Furnish and install, complete with all necessary accessories, ready for intended use. Pay for all 

related costs. 

Approved: Acceptance of item submitted for approval. Not a limitation or release for compliance with the 

Contract Documents or regulatory requirements. Refer to limitations of 'Approved' in General and 

Supplementary Conditions. 

Match Existing: Match existing as acceptable to the Owner. 

Intent: Drawings and specifications are intended to provide the basis for proper completion of the work suitable for 

the intended use of the Owner. Anything not expressly set forth but which is reasonable implied or necessary 

for proper performance of the project shall be included. 

Writing Style: Specifications are written in the imperative mode. Except where specifically intended otherwise, the 

subject of all imperative statements is the Contractor. For example, ‘Provide tile’ means ‘Contractor shall 

provide tile.’ 
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PRODUCTS - Not Applicable To This Section 

EXECUTION - Not Applicable To This Section 

END OF SECTION 01 10 00 
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SECTION 01 10 25 - UNIT PRICES  

   

 

PART 1 - GENERAL 

   

 

1.01 RELATED DOCUMENTS 

 

 A. The drawings and general provisions of the Contract, including General and Supplementary Conditions, 

Division 1 Specification Sections and relevant sections of these Specifications, apply to the work 

specified in this Section. 

 

 

1.02 DEFINITION OF UNIT PRICE 

 

            A. Unit prices shall include material, labor, overhead, profit and all other related expenses.  Unit 

measure shall include only work incorporated into the project.  All associated work shall be 

included in unit prices. 

 

B. Contract Sum shall include the General Contractor's unit price times the stated number of units.  

Whenever units actually used are more than or less than that stated, the Contract Sum shall be 

adjusted accordingly by Change Order. 

 

1. If any/all of the unit price work is not undertaken as part of the contract, the Owner shall be 

entitled to a credit of 90% of the unexpended unit price balance for that item.  

 

C. Contractor shall not proceed with any unit price work without review and approval of the work 

by the Architect.  

 

 

1.03 UNIT PRICES IN EFFECT 

 

The following items are in included in the base bid, and are in addition to replacement 

and repairs to those specifically identified on the Drawings: 

 

A. 300 square feet of cutting and repointing of brick masonry mortar joints. 

 

B. 100 linear feet of cutting and repointing of cast stone masonry mortar joints. 

 

C. 5 embedded steel elements in brick masonry to be removed (4” maximum size). Cut back 4” from exterior 

wall face. Replace brick masonry damaged during removal process. 

 

D. Provide unit price for each additional location of brick replacement (cracked or spalled brick).  Assume 

removal of (3) bricks and replacement with new brick at each location. 

 

E. 2 cast stone string course or cornice sections (each approximately 4 feet long) to be removed and replaced 

with matching new cast stone sections. 

 

F. 10 linear feet of cracks in cast stone cornice, string course, and window/door architrave units to be 

repaired with patching mortar. 

 

G. 20 linear feet of cracks in concrete foundation to be repaired with patching mortar. 
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H. 10 square feet of deteriorated concrete to be removed back to sound material and new concrete formed to 

restore original depth or profile of element. 

 

I. 20 linear feet of steel lintel to be removed and replaced with new, hot-dip galvanized steel section. Include 

20 linear feet of lead-coated copper flashing for the lintel. 

 

J. 100 linear feet of parapet metal coping to be re-secured to masonry with new bronze fasteners into 

existing mortar joints. 

 

K. 50 linear feet of window sealant removal and replacement at existing masonry openings. 

 

L. 100 square feet of brick masonry to be cleaned with masonry cleaner to remove ferrous stains. 

 

M. 100 linear feet of cast stone cornice or string course to be cleaned with masonry cleaner. 

 

 

 

END OF SECTION 01 10 25 
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SECTION 01 20 00 - ALTERNATES 

 

PART 1 - GENERAL 

 

1.1 GENERAL  

 

A. For each of the listed alternates, the Bidder(s) shall state in their proposals the amount to be added to or 

deducted from the Contract Sum for the work of each of the Alternates. 

 

B. The work described under any or all of the listed Alternates may be accepted or rejected by the Owner. 

The Contract Agreement, at the time of execution, shall list those that are accepted, if any, and the work 

of the Contract shall thereby be modified to the extent described under the accepted Alternate(s). Also, 

the Contract Sum for the project shall be altered on the basis of alternate prices given on the successful 

Bidder's proposal. Rejected Alternate(s), as evidenced by not being listed in the Contract Agreement at 

the time of execution, shall thereupon be null and void. 

 

C. The Alternates are listed in a numerical sequence in order of priority. When the Owner decides to 

consider alternates in determining the lowest eligible and responsible bidder, the Owner shall consider the 

Alternates in descending numerical sequence, such that no single Alternate shall be considered unless 

every Alternate preceding it on the list has been added to or subtracted from the base bid price. 

 

D. The detailed descriptions of Alternates herein and in the Specification technical Sections are detailed to 

assist the Contractor and various trades in understanding the work required thereby, and are intended to 

set the intent and to list the major work only. Such descriptions are not to be taken as limiting the work 

required under any of the Alternates, and all work required to carry out the intent of each of the accepted 

Alternates shall be done without additional cost to that agreed upon as the Alternate price. 

 

 

1.2 DESCRIPTION OF ALTERNATES 

 

  Alternate No. 1: All repair work as shown on Drawing A1 – East and Northeast Elevations 

 

 

  Alternate No. 2: All repair work as shown on Drawing A4 – South Elevations 

 

 

  Alternate No. 3: All repair work as shown on Drawing A5 that pertains to Elevations #1-3 of the 1956 

Addition (Note: the Main Entrance Stair Work is part of the Base Bid) 

 

 

       END OF SECTION 01 20 00 
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SECTION 01 30 00 - ADMINISTRATIVE REQUIREMENTS 

 GENERAL 

SUMMARY 

ADMINISTRATION OF CONTRACT: PROVIDE ADMINISTRATIVE REQUIREMENTS FOR THE PROPER 

COORDINATION AND COMPLETION OF WORK INCLUDING THE FOLLOWING:SUPERVISORY 

PERSONNEL. 

Preconstruction conference. 

Project meetings, minimum of one every other week; prepare and distribute minutes. 

Reports: Submit daily and special reports. 

Work Schedule: Submit progress schedule, updated every two weeks. 

Submittal Schedule: Prepare submittal schedule; coordinate with progress schedule. 

Schedule of Values: Submit Schedule of Values before beginning work. 

Schedule of Tests: Submit schedule of required tests including payment and responsibility. 

Perform Surveys: Lay out the work and verifying locations during construction. 

Emergency Contacts: Submit and post a list of emergency telephone numbers and address for individuals to be 

contacted in case of emergency. 

Record Documents: Submit record drawings and specifications. Contractor to maintain and annotate Record Drawings 

as work progresses. 

SUBMITTALS 

Types of Submittals: Provide types of submittals listed in individual sections and number of copies required below. 

Shop drawings, reviewed and annotated by the Contractor - 4 copies. 

Product data - 4 copies. 

Samples - 2, plus extra samples as required to indicate range of color, finish, and texture to be expected. 

Inspection and test reports - 4 copies. 

Warranties - 4 copies. 

Survey data - 4 copies. 

Closeout submittals - 4 copies. 

Project photographs - 12 digital images each month submitted on CD. Submit cumulative CD at each subsequent 

submittal. Label each image with date. 

Submittal Procedures: Comply with project format for submittals. Comply with submittal procedures established by 

Architect including Architect's submittal and shop drawing stamp. Provide required re-submittals if original submittals 
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are not approved. Provide distribution of approved copies including modifications after submittals have been 

approved. 

Samples and Shop Drawings: Samples and shop drawings shall be prepared specifically for this project. Shop 

drawings shall include dimensions and details, including adjacent construction and related work. Note any special 

coordination required. Note any deviations from requirements of the Contract Documents. 

Warranties: Provide warranties as specified; warranties shall not limit length of time for remedy of damages Owner 

may have by legal statute. Contractor, supplier or installer responsible for performance of warranty shall sign 

warranties. 

PRODUCTS - Not Applicable To This Section 

EXECUTION - Not Applicable To This Section 

END OF SECTION 01 30 00 
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SECTION 01 40 00 - QUALITY REQUIREMENTS 

GENERAL 

SUMMARY 

QUALITY MONITORING: MONITOR QUALITY CONTROL OVER SUPPLIERS, MANUFACTURERS, 

PRODUCTS, SERVICES, SITE CONDITIONS, AND WORKMANSHIP, TO PRODUCE WORK OF SPECIFIED 

QUALITY. PERFORM QUALITY CONTROL PROCEDURES AND INSPECTIONS DURING INSTALLATION. 

STANDARDS: COMPLY WITH SPECIFIED STANDARDS AS MINIMUM QUALITY FOR THE WORK 

EXCEPT WHERE MORE STRINGENT TOLERANCES, CODES, OR SPECIFIED REQUIREMENTS INDICATE 

HIGHER STANDARDS OR MORE PRECISE WORKMANSHIP. 

TOLERANCES: MONITOR FABRICATION AND INSTALLATION TOLERANCE CONTROL OF PRODUCTS 

TO PRODUCE ACCEPTABLE WORK. DO NOT PERMIT TOLERANCES TO ACCUMULATE. COMPLY WITH 

MANUFACTURERS' TOLERANCES. 

REFERENCE STANDARDS: FOR PRODUCTS OR WORKMANSHIP SPECIFIED BY ASSOCIATION, TRADE, 

OR OTHER CONSENSUS STANDARDS, COMPLY WITH REQUIREMENTS OF THE STANDARD, EXCEPT 

WHEN MORE RIGID REQUIREMENTS ARE SPECIFIED OR ARE REQUIRED BY APPLICABLE CODES. 

MANUFACTURER’S FIELD SERVICES: WHEN SPECIFIED IN INDIVIDUAL SPECIFICATION SECTIONS, 

REQUIRE MATERIAL OR PRODUCT SUPPLIERS OR MANUFACTURERS TO PROVIDE QUALIFIED STAFF 

PERSONNEL TO PERFORM THE FOLLOWING AS APPLICABLE, AND TO INITIATE INSTRUCTIONS 

WHEN NECESSARY: 

OBSERVE SITE CONDITIONS. 

CONDITION OF SURFACES AND QUALITY OF INSTALLATION. 
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Quality of workmanship. 

Initial start-up of equipment. 

Testing, adjusting and balancing of equipment. 

Mock-Ups: Assemble and erect specified items with specified attachment and anchorage devices, seals, and finishes. 

Accepted mock-ups shall be a comparison standard for the remaining Work. 

Removal of Mock-Ups: Where mock-up has been accepted by Architect and is no longer needed, remove mock-up and 

clear area when directed to do so. 

PRODUCTS - Not Applicable To This Section 

EXECUTION - Not Applicable To This Section 

END OF SECTION 01 40 00 
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SECTION 01 50 00 - TEMPORARY FACILITIES AND CONTROLS 

GENERAL 

SUMMARY 

Temporary Services: The City of Newton will provide temporary services and utilities, including payment of utility 

costs for the following. 

Water (potable). 

Lighting and power. 

Toilet facilities. 

Materials storage. 

Security and Protection: Provide security and protection requirements including the following. 

Fire extinguishers. 

Site enclosure fence, barricades, warning signs, and lights. 

Building enclosure and lock-up. 

Environmental protection. 

Pest control during and at the end of construction. 

Personnel Support: Provide personnel support facilities including the following. 

Cleaning of all work areas at the end of each day. 

PRODUCTS – NOT APPLICABLE TO THIS SECTION 

EXECUTION - Not Applicable To This Section 

END OF SECTION 01 50 00 
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SECTION 01 50 25 - STAGING, LIFTS & ACCESS 
 

 

PART 1 - GENERAL 
 

1.1 RELATED DOCUMENTS 

 

A. All of the Contract Documents, including General and Supplementary Conditions and 

     Division 1 General Requirements are hereby made a part of this Specification Section.  

 

B. Examine all Drawings and all Sections of the Specifications for requirements and 

    provisions affecting the work of this Section.  

 

1.2 SCOPE 

 

A. All staging, stairs, hoisting, rigging, lifts and access required to complete the work  

  shall be the responsibility of the General Contractor.  

 

B. The General Contractor is responsible for obtaining and paying for permits, erecting           

      and maintaining, in safe condition, all scaffolding, stairs and hoisting, and 

      associated  equipment required on the job.  All work shall comply with OSHA 

      requirements and the requirements of all applicable state and local laws, codes, 

      regulations and ordinances.  Specifically, the General Contractor must designate a 

      safety supervisor who is familiar with OSHA Publications 2202, 3077, and 3072, and 

      those which deal with construction industry safety standards, personal protective 

      equipment, and sling safety and labor.  

 

C. The General Contractor shall control access to the work area and prevent unauthorized access to the work 

area and any area where there is danger from falling objects.  The General Contractor shall control access 

to the designated storage area and enclose the area with an eight (8) foot height chain link fence as 

required to protect the public or as otherwise required by the City of Newton.  The enclosed area shall be 

kept locked at all times except when workmen are at the site and have direct control over the construction 

area.  “No Trespassing” signs shall be posted every 100’.  Openings to the building shall be kept secure at 

all times.  
 

D. Adjoining windows, roof, ramp and building surfaces shall be protected by the General Contractor.  The 

adjoining walkways and parking lot must be protected from falling dust, the paint and masonry removal 

process, overspray from masonry cleaning and general debris. 
 

E. General Contractor shall allow access by other trades and coordinate scheduling and use.  

 

F. The General Contractor shall submit a written safety plan to the Owner with detail for  

        full protection along with a list of onsite competent persons. 

 

G. The General Contractor shall submit a written schedule and work proposal identifying 

       the proposed sequencing and coordination of use of staging. 

 

H. The general Contractor shall be responsible for grounding staging in compliance with all requirements.  

 

END OF SECTION 01 50 25 
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SECTION 01 60 00 - PRODUCT REQUIREMENTS 

GENERAL 

SUMMARY 

Manufacturers: Provide products from one manufacturer for each type or kind as applicable. Provide secondary 

materials as acceptable to manufacturers of primary materials. 

Product Selection: Provide products selected or equal approved by Architect. Products submitted for substitution shall 

be submitted with complete documentation, and include construction costs of substitution including related work. 

Substitutions: Request for substitution must be in writing. Conditions for substitution include: 

An “or equal” phrase in the specifications. 

Specified material cannot be coordinated with other work. 

Specified material is not acceptable to authorities having jurisdiction. 

Substantial advantage is offered to the Owner in terms of cost, time, or other valuable consideration. 

Substitution Requests: Substitutions shall be submitted prior to award of contract, unless otherwise acceptable. 

Approval of shop drawings, product data, or samples containing substitutions is not an approval of a substitution 

unless an item is clearly presented as a substitution at the time of submittal. 

PRODUCTS - Not Applicable To This Section 

EXECUTION - Not Applicable To This Section 

END OF SECTION 01 60 00 
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SECTION 01 70 00 - EXECUTION AND CLOSEOUT REQUIREMENTS 

GENERAL 
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SUMMARY 

Substantial Completion: The following are prerequisites to substantial completion. Provide the following: 

Punch list prepared by Contractor and subcontractors as applicable. 

Supporting documentation. 

Warranties. 

Certifications. 

Occupancy permit. 

Commissioning documentation. 

Final Acceptance: Provide the following prerequisites to final acceptance: 

Final payment request with supporting affidavits. 

Completed punch list. 

As-Built Drawings: Provide a marked-up set of drawings including changes, which occurred during construction. 

Project Closeout: Provide the following during project closeout: 

Submission of record documents. 

Submission of maintenance manuals. 

Training and turnover to Owner's personnel. 

Final cleaning and touch-up. 

Removal of temporary facilities. 

PRODUCTS - Not Applicable To This Section 

EXECUTION  

CUTTING AND PATCHING 

Cutting and Patching: Provide cutting and patching work to properly complete the work of the project, complying with 

project requirements for: 

Structural work. 

Mechanical/electrical systems. 

Visual requirements, including detailing and tolerances. 

Operational and safety limitations. 

Fire resistance ratings. 

Inspection, preparation, and performance. 

Cleaning. 
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Means and Methods: Do not cut and patch in a manner that would result in a failure of the work to perform as 

intended, decrease energy performance, increase maintenance, decrease operational life, or decrease safety 

performance. 

Inspection: Inspect conditions prior to work to identify scope and type of work required. Protect adjacent work. Notify 

Owner of work requiring interruption to building services or Owner's operations. 

Performance of Operations: Perform work with workmen skilled in the trades involved. Prepare sample area of each 

type of work for approval. 

Cutting: Use cutting tools, not chopping tools. Make neat holes. Minimize damage to adjacent work. Inspect for 

concealed utilities and structure before cutting. 

Patching: Make patches, seams, and joints durable and inconspicuous. Comply with tolerances for new work. 

Cleaning: Clean work area and areas affected by cutting and patching operations. 

 

 

 

 

 

END OF SECTION 01 70 00 
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SECTION 02 21 00 – SHORING, BRACING AND SUPPORT 

PART 1 - GENERAL 

 

1.1 SUMMARY 

 

A. Provide all temporary shoring, bracing and support as required to shore the undertaking of the specified 

masonry repairs. 

 

B. Provide all materials necessary to complete the work of this section. 

 

1.2 SUBMITTALS  

 

A. Submit the following items to the Architect for review: 

 

1. Drawings showing shoring, bracing, and temporary supports.  

 

2. A written sequence of all phases of masonry repair operations and related temporary support. 

 

1.3 QUALITY ASSURANCE 

 

A. Comply with all referenced standards for the products employed. 

 

B. Schedule all appropriate site visits and inspections with the design Structural Engineer of the shoring 

system. 

 

 

P A R T  2  -  P R O D U C T S  

 

2.1 MATERIALS AND PRODUCTS 

 

A .  P r o d u c t s  a n d  m a t e r i a l s  t h a t  a r e  a p p r o p r i a t e  t o  t h e  

a p p l i c a t i o n  a n d  p e r m i t t e d  b y  t h e  M a s s a c h u s e t t s  S t a t e  

B u i l d i n g  C o d e .  

 

B .  A d j u s t a b l e  P o s t  S h o r e s :  

 

1 .  A d j u s t a b l e  P o s t  S h o r e s / S h o r e  F r a m e s  a p p r o v e d  b y  t h e  

d e s i g n  S t r u c t u r a l  E n g i n e e r  o f  t h e  s h o r i n g  s y s t e m .  

 

 

P A R T  3  -  E X E C U T I O N  

 

3 . 1  T E M P O R A R Y  S H O R I N G ,  B R A C I N G  A N D  S U P P O R T  

 

A. The contractor shall be solely responsible for all means and methods of construction employed on this 

project including all temporary bracing, support and protection of the existing structure. Any sequences of 

work or methods indicated or implied in the contract documents are present only as assumptions on which 

the design of the permanent installations are based and are to be considered as a suggested option for 

review by the contractor. 

 

B. Field Survey and Analysis: 
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1. Field-verify indicated shoring locations and measure all existing geometry and note existing 

conditions. Locate points of attachment and support that will best suit progress of work. 

 

C. Design Shoring, Bracing and Support: 

 

1. Shoring, bracing and support shall be designed to maintain existing lines and surfaces without 

deflection during work. Design shall be in accordance with gravity dead, live and wind load resistance 

requirements of the Massachusetts State Building Code.  

 

2. Design shall be sufficient for existing and new material loads and anticipated construction loads.  

 

3. Design shall allow for distribution of loads to supporting structure and shall limit all movement to less 

than 1/16" at full loading. Stresses on supporting structure shall not exceed safe, commonly allowable 

stresses for the materials in consideration of their age and conditions.  

 

4. Minimize use of side grain bearing timbers that may be susceptible to dimensional variations with 

changes in moisture and temperature. Seal all end grain. 

 

D. Construct shoring, bracing and support in accordance with approved design submittal and proper and 

standard construction practice. Work shall be installed so as not to permanently mar or stain the exposed 

stone faces of the structure. 

 

 

END OF SECTION 02 21 00 
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SECTION 03 70 00 - CONCRETE REPAIRS 

 

 

PART 1 - GENERAL 

   

1.1 RELATED DOCUMENTS 

 

 The general provisions of the Contract, including General and Supplementary Conditions,  and relevant 

sections of these Specifications, apply to the work specified in this Section. 

 

1.2 DESCRIPTION OF WORK 

 

 Concrete restoration work includes the following: 

 

A. Selective cleaning of concrete to remove ferrous stains and other staining. 

 

B. Repair of concrete cracks with specified patching materials in areas indicated on the contract 

drawings. 

 

C. Removal of rusting exposed steel reinforcing materials from concrete foundation walls. 

 

D. Application of breathable masonry coating to exposed concrete foundation wall areas. 

 

   

1.3 RELATED WORK 

 

A. SECTION 01 10 25 – Unit Prices 

B. Section 01 20 00 - ALTERNATES 

 

C.  SECTION 04 50 00 – Masonry Repairs 

 

D.  SECTION 04 30 50 – Cast Stone Unit Fabrication & Installation 
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E.  SECTION 07 92 00 – Joint Sealants 

 

 

1.4 QUALITY ASSURANCE 

 

A. Objectives: The objective of concrete repairs is to provide durable repairs to the existing concrete that 

match the character and historical integrity of the existing original concrete.  

 

B. Controls: The controls for the above treatments shall be the approved mock ups as defined in this 

specification section as well as related sections.  

 

C. Contractor: Work must be performed by specialists with a minimum of five years of prior experience. 

Specialists employed by contractor shall be identified in submittal along with a list of prior projects. 

Contractor shall maintain a steady work crew consisting of skilled craftsmen who are experienced 

with the materials and methods specified. The foreman shall be present daily on the site. In 

acceptance or rejection of this work, no account shall be taken for incompetence on the part of the 

workmen.   

 

D. Modification: In the event that the contractor wants to modify any of the specified materials or 

methods, the proposed changes shall be submitted in writing and shall include all pertinent 

information requested for the specified products and techniques. No modifications shall take place 

without written approval. 

 

E. Source of materials: Obtain materials for repointing from a single source for each type of material 

required to ensure a match in quality, color and texture. 

 

F. Mock Up Panels: The contractor shall notify the Architect before beginning concrete restoration. 

Obtain the Architect’s approval of the mockups before proceeding with the work. 

 

G. The contractor shall comply with all relevant ASTM Standards for materials. 

 

H. Do not modify intended aesthetic effects, as judged solely by the Architect, except with Architect’s 

approval, and only to the extent needed to comply with performance requirements. Where 

modifications are proposed, submit comprehensive explanatory data to Architect for review. 

 

I. Cleaning which employs low pressure micro-abrasive system  delivered through low-pressure rotating 

vortex head shall be done by only by personnel trained and certified by the system manufacturer. 

 

1.5 SUBMITTALS AND SAMPLES 

 

A. Product Data:  Submit manufacturers' technical data for each product specified including 

recommendations for their application and use. Include test reports and certifications substantiating 

that products comply with requirements. 

 

B. Written Dust Control Program: Prior to commencing restoration work, contractor shall submit a 

written program for control of dust, water runoff, etc. during all aspects of the concrete restoration 

work.  

 

C. Environmental Regulations: Describe testing, handling, treatment, containment, collection, transport, 

disposal, and discharge of hazardous waste.  Submit applicable local environmental regulations. 

 

1.6 MOCK UPS 
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A. Submit the following mock ups for approval prior to starting the work in each section. Please note that 

some of the mockups must be performed by each mechanic working on that task. These mockups 

include: cleaning and crack repairs. 

 

B. For each mechanic who will work on a particular task provide the following: 

 

1. Repair of concrete cracks:  1/8” and less in size, and 3/8” and larger in size. 

 

2. Cleaning samples: test areas of ferrous stain removal. 

 

1.7 SCAFFOLDING, STAGING AND HOISTING 

 

A. Scaffolding, staging, and hoisting shall be provided by the General Contractor. 

 

1.8 DELIVERY, STORAGE AND HANDLING 

 

A. Deliver materials to site in manufacturer's original and unopened containers and packaging, bearing 

labels as to type and names of products and manufacturers 

 

B. Protect mortar and other materials from deterioration by moisture and temperature. Store in a dry 

location or in waterproof containers.  Keep containers tightly closed and away from open flames. 

Protect liquid components from freezing. Comply with manufacturer's recommendations for minimum 

and maximum temperature requirements for storage. 

 

C. Restore any damage to site caused by storage, mixing or construction work.  

  

1.9 PROJECT CONDITIONS 

 

A. Carefully follow manufacturer’s written instructions regarding application and surface conditions and 

temperatures.  

 

B. Hot-Weather Requirements:  Protect restoration work when temperature and humidity conditions 

produce excessive evaporation of water from mortar and patching materials. Provide artificial shade 

and wind breaks and use cooled materials as required.  Do not apply mortar to substrates with 

temperatures of 90 deg. F and above. 

 

1.10 DEFINITIONS AND GOALS 

 

A. Low-Pressure Spray:  100 to 400 psi; 4 to 6 gpm. 

 

B. Medium-Pressure Spray:  400 to 800 psi; 4 to 6 gpm. 

 

C. High-Pressure Spray:  800 to 1200 psi 4 to 6 gpm. 

 

D. Cleaning: The goal of the general cleaning is to remove surface soiling as well as active and inactive 

biological growth from the concrete.  

 

 

PART 2 - PRODUCTS 

 

 

2.1 CHEMICALS FOR CLEANING OF CONCRETE 
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Products specified are by Prosoco, Inc. to establish quality standard.  Equal products manufactured by 

Diedrich Technologies, or Lawrence Chemicals shall be accepted, provided that satisfactory performance is 

demonstrated via site samples on the building. 

 

A. Clean existing masonry at locations indicated on the drawings with Prosoco EK 2010 All Surface 

Cleaner. Dilute chemical cleaning materials to the maximum extent possible which permits acceptable 

cleaning of masonry.  

 

B. If ferrous staining persists after application of Prosoco EK 2010 All Surface Cleaner, clean ferrous 

stains with Prosoco Ferrous Stain Remover until staining is removed. 

 

 

2.2 PATCHING OF CONCRETE CRACKS 

 

A. Patching of cracks in the concrete shall be done with either a pre-manufactured patching product 

equal to those by Jahn Mortars distributed by Cathedral Stone Inc. or with a Portland-cement based 

patching mortar, dependent upon a review of field applied samples to determine the most effective 

means of patching, or with a proprietary such  

 

B. Jahn Systems for cracks under 3/16” wide.  Jahn M30 Micro Injection Grout (#32 for hard stone or 

concrete) or Jahn M40 Crack Injection Grout by Cathedral Stone Products. Inc. depending on results 

obtained from field tests to determine which product achieves the best results for a given crack size. 

  

C. Jahn System for Cracks exceeding 3/16” use Jahn M90 Concrete Patch by Cathedral Stone. Use either 

HG Horizontal patch or VG Vertical patch depending of results from field tests.      

        

 D.  KEIM Concretal Universal Mortar, or approved equal, to provide corrosion protection, bonding 

bridge, and to act as a repair mortar to fill voids. 

 

E. Portland Cement-based mortar patch:  

 

1. Type I White Portland Cement. 

 

2. Clean, well graded coarse sand.  

 

3. Water to be potable, clean and free from deleterious amounts of acids, alkalis, and organic matter. 

 

4. Non-fading colorant:  chemically pure mineral oxides, alkali proof, and light fast as manufacturer 

by Solomon Grind, Lander-Sigal, or approved equal. 

 

5. Pins and wire:  Stainless Steel Grade 304 

 

 

2.3 BREATHABLE  MASONRY COATING (CONCRETE SURFACE COATING) 

 

A. Provide a paint material that has at least 90% breathability in ASTM D 1653 water-vapor 

transmission tests. The material must also exhibit outstanding results with regard to adhesion to 

concrete, as indicated by testing according to ASTM D 4541 and ASTM 3359. 

 

B. The reduction solvent and clean-up solvent for the paint material is to be water. 

 

C. Acceptable manufacturers: Prosoco, Keim, MAB or equivalent product line. 

 

D. Acceptable products: Prosoco “Breathable Masonry Coating II,” Keim “Concretal W” finish coat and 

KEIM “Concretal Grob” as primer, MAB “Modac” or approved equal. 
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E. Color: Flat, opaque color selected by Architect from manufacturer’s standard color range. 

   

 

PART 3 - EXECUTION 

 

 

3.1 GENERAL CLEANING OF CONCRETE 

 

A. General:  Comply with recommendations of manufacturers of chemical cleaners for protecting 

building surfaces against damage from exposure to their products.  Concrete shall be cleaned prior to 

cutting and pointing of concrete cracks.  

 

B. Protect persons, motor vehicles, surrounding surfaces of building whose concrete surfaces are being 

restored, building site, and surrounding buildings from injury resulting from concrete restoration 

work. 

 

C. Prevent chemical cleaning solutions from coming into contact with pedestrians, motor vehicles, 

landscaping, buildings and other surfaces that could be injured by such contact. 

 

D. Do not clean concrete when wind can blow cleaning solutions to unprotected surfaces. 

 

E. Dispose of runoff from cleaning operations by legal means and in manner which prevents soil erosion, 

undermining of paving and foundations, damage to landscaping, and water penetration into building 

interiors. 

 

F. Protect all roofing and non-concrete surfaces from damage. 

 

G. The Contractor is to provide a written plan for the protection of people and adjacent property 

including motor vehicles, buildings, fixtures and other components, which may be harmed by 

overspray or inadvertent coating with cleaning procedure materials, where applicable.  Such 

protection should be afforded to painted surfaces, polished metal surfaces, glass surfaces, masonry 

surfaces, but not excluding other surfaces that may be harmed by the procedures. 

 

H. In addition, if regulations require collection and disposal systems or other procedures for the effluent 

from the cleaning operations, said procedures are to comply with the applicable provisions of local, 

state and federal regulations that are in effect at the time of the cleaning procedures.  Submit a written 

plan for such compliance.  The Contractor shall be responsible for the determination and acquisition 

of all permits required to carry out the work. 

 

I. General:  Apply chemical cleaners in strict accordance to manufacturer's written instructions.  Apply 

chemicals by brush application only.  Do not allow chemicals to remain on surfaces for period longer 

than that specified by the manufacturer. 

 

J. Conduct field samples to determine mildest solution that will clean the concrete with vigorous 

scrubbing with a natural fiber tampico brush and appropriate dwell times.  Thoroughly rinse all 

chemicals. 

 

K. Concrete Cleaning:  

 

1. Pre-wet the surface to be cleaned with clean, fresh water. 
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2. Apply the appropriately diluted solution to the masonry surface using a brush or low-pressure 

spray. 

 

3. Let the cleaner stay on the surface 1-10 minutes, based on testing.  Gentle scrub heavily soiled 

areas.  Note:  do not let EK2010 dry on the surface.  If drying occurs, lightly wet surfaces with 

fresh water and reapply the cleaner in a gentle scrubbing manner.  

 

4. Rinse the surface with clean water.  

 

5. Repeat steps 1 through 4 if necessary on heavily soiled areas. 

           

L. Ferrous Stain Removal:  

 

Before applying, read “Preparation” and “Safety Information” sections in the Manufacturer’s Product 

Data Sheet for Ferrous Stain Remover.  Use Ferrous Stain Remover in concentrate or dilute with up to 

3 parts water.  Refer to test area results for recommended dilution for intended use. 

 

1. Always pre-wet the concrete surface with clean water. 

 

2. Apply diluted cleaning solution directly to the concrete surface. 

 

3. Let the cleaner stay on the surface for 3-5 minutes. Do not let it dry into the concrete between 

applications or before final rinse. If treated surfaces are left unattended, keep people away from 

the cleaner. 

 

4. Reapply cleaner and rinse with fresh water. The best combination of rinsing pressure and water 

volume is provided by masonry washing equipment generating 400-1000 psi with a water flow 

rate of 6-8 gallons per minute delivered through a 15-45 degree fan spray tip. Equipment should 

be adjustable to reduce water flow rate and rinsing pressure as required for controlled cleaning of 

more sensitive surfaces. See also “Equipment” section of the Product Data Sheet. Thorough 

rinsing is important to get all residues off the surface. If pressure-rinsing equipment is not 

available, rinse thoroughly with clean water. Brush the wall while rinsing. 

 

 

3.2 PATCHING OF CONCRETE AND LARGE CRACK REPAIR 

 

A. Preparation: 

 

1. All patches shall match profile of existing adjacent masonry. 

 

2. At areas to receive patches, remove all loose mortar, patches, and damaged unsound concrete.  

Cut away an additional 1/2” of the substrate to ensure the surface to be patched is solid and stable.  

“Sound” concrete with hammer to verify its integrity.  Remove all sealant/caulk residues, if 

present.  Cut pocket into concrete so that it flares wider as it deepens.  The flaring shall not 

exceed 1/2" wider at back than face.  In all cases do not leave thin slivers of concrete at surface.  

Roughen surface to provide key for patch material. 

 

B. Mixing of Repair Mortars: 

 

1. Do not mix more material than can be used within 30 minutes.  Discard                        any 

material that has been mixed for 30 minutes or more. 

 

2. Mixing ratio: Pre-manufactured System: Jahn M90 (or equal) Approximately 5 1/2 parts dry 

material to 1 part water or Portland Cement System: minimum cement to sand ratio by volume 

one to three, maximum one to two and one half. 
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C. Mix water and dry ingredients well.  Adjust amount of water depending on the weather and the 

porosity of the substrate in accordance with the Manufacturer’s printed instructions. 

 

D. Application (pre-manufactured system): 

 

1. Moisten the substrate using clean water. Patching material should be applied to a       glistening 

wet surface for vertical applications and to a dampened surface on horizontal applications (with 

no pooling water.) If the surface dries before application of repair mortar rewet surface. 

  

2. For horizontal surfaces apply patching mortar formulated specifically for horizontal surfaces flush 

to the surface and finish to a tight steel troweled finish. 

 

3. For vertical surfaces apply patching mortar formulated specifically for vertical use in a series of 

lifts that extend past the finished face. If a cement skin forms between lifts, scrape off 

approximately 1/16” of mortar; dampen the first layer before applying the second layer. Use light 

pressure during the applications.  Work mortar firmly into the surface of the concrete, including 

corners. 

 

4. Build up patching material so that it is slightly above adjacent concrete surface. 

 

5. Allow 15-30 minutes to set slightly then scrape off excess material using a straight edge.  Do not 

press down or “float” the patch.  Where patches occur at panel edges or corners, form mortar to 

match the profile of the surrounding concrete.  In all cases, finish patch so that it is as 

indistinguishable as possible from the adjacent concrete. 

 

6. Lightly mist the patch with clean water to wet the entire surface of the finished patch for 

approximately 72 hours after installation. 

 

7. Unacceptable patches are those with hairline cracks or that show separation from stone at edges, 

and those that do not match adjoining concrete in color or texture. Remove patches and refill to 

provide patches free of these defects. 

 

8. Keep adjacent concrete and masonry surfaces clean and free of mortar. 

 

 

E. Application (Portland-cement based system): 

 

1. For deep patches more than 1 ½ inches deep, add an armature of pins and wires to strengthen 

patch and prevent falling spalls. 

 

2. Moisten surface of patch and apply a scrub coat of Portland cement paste. 

 

3. Trowel on patch mix in layers not to exceed ¾ inches. Add successive layers once previous layer 

has started to harden but is still plastic, thumbprint hard. 

 

4. Build out final layer 1/16 to 1/8 inch beyond face to allow for shrinkage and tooling. 

 

5. While final layer is thumbprint hard, tool surface with burlap brushes to impart texture. While 

green, spray wash surface to wash off surface cements to expose aggregate. 

 

6. Cover patch for seven days with polyethylene and moist cure. 

 

 

3.3 SMALL CRACK REPAIR IN CONCRETE (PRE-MANUFACTURED SYSTEM) 
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A. Workmanship:  

 

1. Grout workmanship should comply with all applicable recommendations of the Manufacturer’s 

written specifications and requirements. 

          

2. Do not add any bonding agents, accelerators, or retarders to the grout. 

 

3. Discard all grout that has hardened or exceeded its allowable pot life after mixing. 

 

4. Provide separate, clearly labeled containers for discarded grout and remove material  from the 

staging area as soon as practical. 

 

B. Preparation: 

 

1. All patches shall match profile of existing adjacent concrete. 

 

2. At areas to receive patches, remove all loose mortar, patches, and damaged unsound concrete.  

Cut away an additional 1/2” of the substrate to ensure the surface to be patched is solid and stable.  

“Sound” masonry with hammer to verify its integrity.  Remove all sealant/caulk residue if present.  

Cut pocket into concrete so that it flares wider as it deepens.  The flaring shall not exceed 1/2" 

wider at back than face.  In all cases do not leave thin slivers of concrete at surface.  Roughen 

surface to provide key for patch material. 

 

C. Mixing: 

 

1. It is recommended that safety goggles, gloves, and a dust mask be worn for protection. Do not mix 

more material than can be used within approximately 30 minutes. Discard any mixed material that 

has been unused for 30 minutes or more. 

 

2. Jahn M30:  

a. The mixing ratio is approximately 2 to 5 parts powder to 1 part water by    volume. 

 

b. Mix mechanically using a high-speed drill (3,000 RPM or higher) equipped with a Jiffler-type 

mixing paddle. 

 

c.  After mixing, the mortar should be poured into another clean container using a sieve.  

 

d. Continued agitation is necessary if the mortar is allowed to sit prior to use. 

 

3. Jahn M40: 

a. The mixing ratio is approximately 2 to 2 1/2 parts powder to 1 part water by volume.  

 

b. b. Mix manually or mechanically, using a slow speed drill (400-600 RPM) equipped with a 

Jiffler-type mixing paddle.  

 

c. The material should be mixed for a minimum of three minutes, with continued agitation should 

the product be allowed to sit prior to use. 

 

D. Application: 

 

1. Moisten the substrate using clean water. Patching material should be applied to a       glistening 

wet surface for vertical applications and to a dampened surface on horizontal applications (with 

no pooling water.) If the surface dries before application of repair mortar rewet surface. 
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2. For horizontal surfaces apply patching mortar formulated specifically for horizontal surfaces flush 

to the surface and finish to a tight, steel troweled finish. 

 

3. For vertical surfaces apply patching mortar formulated specifically for vertical use in a series of 

lifts that extend past the finished face. If a cement skin forms between lifts, scrape off 

approximately 1/16” of mortar; dampen the first layer before applying the second layer. Use light 

pressure during the applications.  Work mortar firmly into the surface of the concrete, including 

corners. 

 

4. Build up patching material so that it is slightly above adjacent concrete surface. 

 

5. Allow 15-30 minutes to set slightly then scrape off excess material using a straight edge.  Do not 

press down or “float” the patch.  Where patches occur at panel edges or corners, form mortar to 

match the profile of the surrounding concrete.  In all cases, finish patch so that it is as 

indistinguishable as possible from the adjacent concrete. 

 

6. Lightly mist the patch with clean water to wet the entire surface of the finished patch for 

approximately 72 hours after installation. 

 

7. Unacceptable patches are those with hairline cracks or that show separation from stone at edges, 

and those that do not match adjoining concrete in color or texture. Remove patches and refill to 

provide patches free of these defects. 

 

8. Keep adjacent concrete and masonry surfaces clean and free of mortar. 

 

E. Finishing: 

 

1. Broadcast washed sand to match existing mix sand onto surface and allow to cure. 

          

F. Clean Up: 

 

1. Remove uncured mortar from substrate before it dries using clean water and a rubber sponge. 

Cured mortar may only be removed chemically or mechanically. 

 

2. Remove uncured mortar from tools and equipment with water as soon as possible. Cured material 

may only be removed chemically or mechanically. 

 

 

3.4 LARGE CRACK REPAIR IN CONCRETE (DRY PACKED PORTLAND CEMENT BASED SYSTEM) 

       

A. Application: 

1. Mix packing mortar with just enough water to make a ball of mortar that holds its shape. 

 

2. Shove mortar into joint and ram with stick that fits into joint to compact mortar. 

 

3. Point last ¾ inch as a masonry joint and tool match texture of surrounding surface. 

 

 

3.5 APPLICATION OF BREATHABLE MASONRY COATING 

 

A. Application: 

1. Surfaces must be clean, dry and absorbent. Correct the causes of any moisture-related stains 

before applying coating. 

 

2. Do not apply if temperatures are colder than 40 degrees F, or hotter than 95 degrees F. 
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3. Follow manufacturer’s printed instructions for application. 

 

4. Use roller, brush or airless sprayer to apply a smooth, uniform coating, 7 mils thick. Work from 

the top down. Brush out runs or drips. Back roll spray applications for proper adhesion and good 

coating performance. Let first coat dry for 24 hours, before applying second 4 mil thick coating. 

 

5. Protect painted surface from rain for at least 6 hours. 

 

-END OF SECTION 03700- 
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SECTION 04 50 00 – MASONRY REPAIRS 

 

PART 1 - GENERAL 

   

1.1 RELATED DOCUMENTS 

 

 The general provisions of the Contract, including General and Supplementary Conditions,  and relevant 

sections of these Specifications, apply to the work specified in this Section. 

 

1.2 DESCRIPTION OF WORK 

 

 Masonry restoration work includes the following: 

1. Cutting and repointing of existing brick, stone and cast stone masonry. 

2. Replacement of broken or spalled brick masonry with new brick masonry to match. 

3. Removal and re-setting of existing stone masonry entry stair slabs. 

4. Removal and replacement of deteriorated cast stone masonry elements with new cast stone elements 

to match those removed. 

5. Removal and replacement of rusted steel lintels with new hot-dip galvanized lintels of the same 

profile. Work to include new lead-coated copper flashing and removal and replacement of associated 

brick masonry. 

6. At selected existing steel lintels to remain, scrape and remove corrosion, and apply a 90 percent zinc 

rich paint to protect the steel. 

7. Removal of embedded steel elements from brick masonry. Work to include replacement of damaged 

brick masonry to match adjoining wall area. 

8. Repointing of cracks in brick masonry. 

9. Patching of cracks in stone masonry. 

10. Cleaning of exterior brick, stone and cast stone masonry. Work to include removal of ferrous rust 

stains and normal soiling of selected masonry surfaces. 

11. Partial disassembly and rebuilding of selected brick masonry wall areas. 

12. Provide new thru-wall flashing below existing coping stones at one existing retaining wall. 

13. Coordination of work of other trades. 

  

1.3 RELATED SECTIONS 

 

C. SECTION 01 10 25 – Unit Prices 

D. Section 01 20 00 - ALTERNATES 

 

E. SECTION 03 70 00 – Concrete Repairs 

 

F. SECTION 04305 – Cast Stone Unit Fabrication & Installation 

G. SECTION 07 92 00 – Joint Sealants 

 

 

1.3 REFERENCES 

 

 A. Comply with the following standard material specifications: 

   

  ASTM C144 - Sand for Mortar and Grout 
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ASTM C216 - Fired Clay Units 

 

  A S T M  C 2 7 0  -  M o r t a r  a n d  M o r t a r  T e s t i n g  f o r  U n i t  

M a s o n r y  

 

B. All work shall be done in strict accordance with the recommendations set forth in the               Secretary of 

the Interior's Standards for the Treatment of Historic Properties. 

   

1.4 QUALITY ASSURANCE 

 

A. Masonry Restoration Specialist: Work must be performed by a firm having not less than five (5) years 

successful experience in comparable masonry restoration projects and employing personnel skilled in the 

restoration processes and operations indicated. 

 

B. Comply with all referenced standards for the products employed. 

 

C. All work shall match approved sample panels.  The Architect has the right to refuse any work that does 

not match a given sample panel and the Contractor shall be obligated to correct such work to the 

satisfaction of the Architect at no additional cost to the Owner. 

 

1.5 SUBMITTALS AND SAMPLES 

 

A. Product Data:  Submit manufacturers' technical data for each product indicated including 

recommendations for their application and use. Include test reports and certifications substantiating that 

products comply with requirements. 

 

B. Field-Constructed Mock-Ups:  Prior to start of general masonry restoration, prepare separate cutting, 

repointing, rebuilding, and cleaning sample panels on building where directed by Architect. Mock-up 

panels to be 24” by 24.” Notify Owner and Architect at least one week prior to beginning of work, so that 

they may be present.  Obtain Architect's approval of visual qualities before proceeding with further work.  

Allow sufficient time for this review process.  No additional work shall be performed without approval of 

field samples.  Retain acceptable panels in undisturbed condition, suitably marked, during construction as 

a standard for judging completed work. 

 

C. Final mixes for mortars along with data sheets and test certificates for all materials employed in mortars. 

 

1.6 SCAFFOLDING, STAGING AND HOISTING 

 

A. Scaffolding, staging, and hoisting shall be provided by the Masonry Contractor. 

 

1.7 DELIVERY, STORAGE AND HANDLING 

 

A. Deliver materials to site in manufacturer's original and unopened containers and packaging, bearing labels 

as to type and names of products and manufacturers. 

 

B. Protect mortar and other materials from deterioration by moisture and temperature. Store in a dry location 

or in waterproof containers.  Keep containers tightly closed and  away from open flames. Protect 

liquid components from freezing. Comply with manufacturer's recommendations for minimum and 

maximum temperature requirements for storage. 

 

C. Restore any damage to site caused by storage, mixing or construction work.     

 

1.8 PROJECT CONDITIONS 
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 A. Do not repoint mortar joints or repair masonry unless air temperatures are between 40˚F  (4˚C) and 

80˚F (27˚C) and will remain so for at least 48 hours after completion of   work.  During 

periods of questionable weather keep a log of work including air   temperature and weather 

conditions, work started and completed per day and tests   taken. 

 

 B. Prevent grout or mortar used in repointing and repair work from staining face of   surrounding 

masonry and other surfaces. Remove immediately grout and mortar in   contact with exposed 

masonry and other surfaces. 

 

C. Protect sills, ledges and projections from mortar droppings. 

  

 

PART 2 – PRODUCTS 

 

 

2.1 MORTAR MATERIALS 

 

 A. Portland Cement: ASTM C 150, Type I or Type II as needed to match existing color. 

 

 B.  Hydrated Lime: ASTM C207, Type S 

 

 C. Mortar aggregate:  Natural sand selected to produce mortar color match after repointing   and 

cleaning.  Match size, texture and gradation of existing aggregate. 

 

  1. For mortar and grout:  ASTM C144, washed, to match surrounding in color where   

 visible. 

 

  2. For surface fill:  Clean, fine sand free of salts. 

 

D. Water:  Potable, clean, free of oils, acids, alkalis and organic matter. 

 

 E.  White or colored aggregates to achieve color selected by Architect, derived from natural sand or ground 

stone. 

 

  

2.2 MORTAR MIXES  

 

 A. Measurement and Mixing: 

 

  1.  Measure cementitious and aggregate material (sand) in a dry condition by volume or   

 equivalent weight.  Do not measure by shovel, use known measure.  Mix materials           

in a clean mechanical batch mixer. 

 

  2.  Mixing Pointing Mortar:  Thoroughly mix cementitious and aggregate materials    

 (sands) together before adding any water.  Then mix again adding only enough    

 water to produce a damp, unworkable mix which will retain its form when pressed    

 into a ball.  Maintain mortar in this dampened condition for l to 2 hours.  Add    

 remaining water in small portions until mortar of desired consistency is reached.     

 Use mortar within 30 minutes of final mixing; do not re-temper or use partially    

 hardened material.  

 

 B. Do not use admixtures of any kind in mortar. 
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C.   Mortar Proportions:   

 

1. Repointing Mortar:  1 part Portland cement, 2 parts hydrated lime and 9 parts bulked sand. 

2. Reconstruction Mortar:  1 part Portland cement, 1 part hydrated lime and 6 parts bulked sand. 

 

D.   Cleaner (for cleaning pointing mortar from masonry):  Prosoco SureKlean Vana Trol. 

Test at 8:1 dilution, and adjust according to test results.   

 

E. Mortar colors shall be chosen to match cleaned stone and mortar surfaces.  Chemically       clean a 24" 

square area of wall at a location to be designated in the field by the Architect for use in color comparison. 

 

2.3 REPLACEMENT BRICK 

 

A. Replacement brick shall be cleaned with Prosoco HD Restoration Cleaner 3:1 before being installed.  

 

B. Replacement Brick: match existing color, size and texture of existing brick masonry at each wall location 

to receive work. 

 

C. New brick to conform to ASTM C216, Grade SW, and be low absorption fired clay masonry units. 

Minimum strength to be 8,000 psi. Maximum water absorption is to be 8%. 

 

2.4 MASONRY CLEANING 

 

A. Clean existing masonry at locations indicated on the drawings with masonry cleaners from Prosoco Inc., 

Diedrich Technologies, or EaCo Chem of New Castle, PA. Dilute chemical cleaning materials to the 

maximum extent possible which permits acceptable cleaning of masonry.  

B. Provide masonry cleaning products for the following applications. Prosoco products have been listed as 

examples only: 

 

1. For all masonry materials, test this product first at all mock-up areas: 

 Enviro Clean BioWash or approved equal 

 

2. For cleaning of cast stone if BioWash is not successful: 

  (1
st
 test) Light Duty Restoration Cleaner or approved equal 

  (2
nd

 test) 766 Limestone & Masonry Pre-Wash + Limestone After-Wash or approved equal 

 

3. For cleaning of brick masonry: 

  (1
st
 test) Light Duty Restoration Cleaner or approved equal 

  (2
nd

 test) Enviro Clean Restoration Cleaner or approved equal 

 

4. For cleaning of algae, lichens, and mosses: 

   Enviro Clean BioWash or approved equal 

 

5. For cleaning of ferrous stains on brick (not for concrete or cast stone): 

  Sure Klean Ferrous Stain Remover or approved equal 

 

6. For cleaning of concrete: 

  (1st test) Light Duty Restoration Cleaner or approved equal 

  (2nd test) 766 Limestone & Masonry Pre-Wash + Limestone After-Wash or approved equal 

 

7. For cleaning of ferrous stains on concrete or cast stone: 

 (1st test) 766 Limestone & Masonry Pre-Wash + Limestone After-Wash or approved equal 

 (2nd test) 1047 Rust Stain Remover Liquid mixed with Marble Poultice, or approved equal 
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2.5 STEEL LINTELS 

 

A. Replacement steel lintels shall match profile of existing lintel and conform to ASTM A36. Lintels shall be 

hot-dipped galvanized and conform to ASTM A123. 

 

B. The new steel lintels shall be galvanized as follows: 

 

1. Galvanizing shall be required for all exterior lintels, relieving angles, and 

other exposed members. 

 

2. Galvanizing for steel within the building shall be 2.0 ounces per square foot 

minimum by hot-dip method. 

 

3. Galvanizing shall conform to ASTM A123 "Specification for Zinc (Hot 

Galvanized) Coatings on Products Fabricated from Rolled, Pressed, and 

Forged Steel Shapes, Plates, Bars and Strips". 

 

4. All hot-dip galvanizing shall be done after fabrication. 

 

5. All hot-dipped galvanized material shall be stamped to indicate ASTM 

designation and ounces per square foot of zinc coating required by the 

specifications. 

 

6. All exterior steel exposed to the weather shall be hot-dip galvanized. 

 

7. A notarized affidavit shall be submitted to the Architect by the Contractor, 

certifying compliance to the specified galvanizing requirements. 

 

2.6 LEAD-COATED COPPER FLASHING 

 

A. Provide 20 oz. lead-coated copper flashing at all new replacement steel lintels. 

 

B. Provide 20 oz. lead-coated copper flashing for new thru-wall flashing below existing coping stones at 

retaining wall to be partially disassembled and rebuilt at northwest corner of building. 

 

2.7 COLD GALVANIZING COATING 

 

A. Cold galvanizing compound for existing steel lintels shall be Galvax by Alvin Products, Inc. or approved 

equal. 

 

 

PART 3 - EXECUTION 

 

   

3.1 REPOINTING OF EXISTNG MASONRY TO REMAIN 

 

 A. Aesthetic Effect:  New and repointed joints must match existing, original, cleaned joints in width, depth, 

color, texture, shadow line and profile except as otherwise directed by Architect. 

 

 B. Architect's Review:  Do no repointing until Architect has reviewed and approved preparation work and 

samples in each area.  Schedule work so as to minimize number of Architect's visits by having large areas ready 

for inspection. 
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 C. Masonry shall be repointed in areas indicated on the Drawings.  Rake out joints for repointing to a uniform 

depth to the deepest of the following criteria: 

 

  1.  2-1/2 times the width of the joint. 

  

  2.  One and one-quarter inch minimum depth. 

 

  3.  Until sound mortar is reached. 

 

 D. Remove mortar from masonry joints to provide reveals with square backs and expose masonry for contact 

with pointing mortar.  Brush, vacuum or flush joints to remove dirt and loose debris.  Do not spall or 

damage edges of masonry units or widen joints.  Replace any masonry which becomes damaged at no 

additional cost to the Owner.  Cut out old mortar by hand with chisel and mallet, unless otherwise 

indicated.  Power-operated rotary hand saws and grinders will be permitted, but only after approval of a 

sample panel and demonstrated ability of operators to use tools without damage to masonry.  Quality 

control program shall include provisions for supervising performance and preventing damage due to 

worker fatigue.  The approved sample panel shall remain throughout the project and be used as the 

standard for all further cutting. 

 

E. Joint Pointing:  Rinse masonry joint surfaces with water to remove any dust and mortar particles.  Time 

application of rinsing so that, at time of pointing, excess water has evaporated or run off, and joint 

surfaces are damp, but free of standing water. 

 

  1. Apply first lay of pointing mortar to areas where existing mortar was removed to depths greater than 

surrounding areas.  Apply in layers not greater that 3/8" until a uniform depth is formed.  Compact 

each layer and allow to become thumbprint-hard before applying next layer. 

 

  2. When mortar is thumbprint-hard, tool joints to match original appearance of joints (struck joints at 

brick masonry, tooled at cast stone) unless otherwise indicated.  Remove excess mortar from edge of 

joint by brushing.  Keep all joints recessed 1/16" to 1/8" from the face of stone masonry. 

 

3. Cure mortar by maintaining in a damp condition for not less than 72 hours.  

 

4. After pointing mortar has cured, clean with Prosoco Vana Trol to expose aggregate. 

 

5. Repointing and joint profile shall match the original work and approved test panels.  

 

 

3.2 REBUILDING OF MASONRY AND BACK-UP MASONRY 

        

A. Details, Pattern and Bond: Match original coursing and bond, with horizontal joints aligned. Offset all 

head joints by one-fourth brick length, minimum. Tooth into adjacent masonry at sides. Use storey poles 

and arch templates to assure correct details and coursing.  Number stones and decorative elements prior to 

disassembly, and photograph.  Provide Architect with a complete duplicate copy of the documentation of 

existing conditions prior to disassembly.  Review this documentation with the Architect prior to 

disassembly. 

 

B. Remove all loose mortar and residue from surface of back-up masonry construction without disturbing, 

weakening or destabilizing the masonry.  Employ a "pressure washer" were needed for cleaning and 

regulate the nozzle pressure to clean but not damage the surfaces.  Nozzle pressure shall be in the range of 

600 psi with a 15-degree fan at the tip. 

 

C. Identify and remove loose brick and stone units and re-set them with new mortar slushed into surrounding 

voids, re-stitching the masonry into a sound, unfragmented condition.   

 



Project Manual #12-97 – Exterior Masonry, Pointing, Caulking, Dampproofing, Patching & Related Repairs @ Ward School 

Page 152 of 168 

1 .  L o c a t e  d a m a g e d  a n d / o r  l o o s e  s t o n e  a n d  b r i c k  u n i t s  t o  

b e  r e m o v e d .   P u l l  u n i t ( s )  o u t  o f  w a l l  w i t h  a  g e n t l e  

r o c k i n g  a c t i o n ,  d r i v i n g  w e d g e s  i n t o  s u r r o u n d i n g  

j o i n t s  o n l y  a s  r e q u i r e d  t o  s n a p  t h i s  j o i n t  o f f .   

S t o n e s  s h a l l  b e  r e m o v e d  o n e  a t  a  t i m e ;  b r i c k s  m a y  b e  

r e m o v e d  u p  t o  4  a t  a  t i m e .  

 

2 .  S e t  r e - u s e d  s t o n e  u n i t s  a n d  n e w  r e p l a c e m e n t  b r i c k  

u n i t s  i n t o  w a l l  i n  o r i e n t a t i o n  a n d  l o c a t i o n s  o f  

e x i s t i n g  d a m a g e d  u n i t s .  P r e - w e t  e x i s t i n g  

c o n s t r u c t i o n  a n d  f u l l y  b u t t e r  a l l  c o n t a c t  s u r f a c e s  o f  

n e w  u n i t s  d u r i n g  s e t t i n g ,  s t r i k i n g  m o r t a r  w i t h  a  

c o n c a v e  p r o f i l e  ( a t  c a s t  s t o n e )  a n d  a  s t r u c k  j o i n t  ( a t  

b r i c k  m a s o n r y )  a t  e x t e r n a l  s u r f a c e s ,  a n d  w i t h  a  ½ ”  

r e c e s s  a t  i n t e r n a l  s u r f a c e s  t o  p r o v i d e  i n t e r l o c k  f o r  

b o n d i n g  s u b s e q u e n t  w o r k .   

 

D. Setting: Set units plumb, level and true to line insofar as surrounding masonry allows. Fill all 

joints completely to match existing details. Do not furrow bed joints. Butter ends of units with 

sufficient mortar to fill head joints. Rock closures into place with head joints thrown against two 

adjacent bricks in place. Fill backing joint by parging, grouting or shoving alone. Do not pound 

comers and jambs to fit stretcher units after they are set in position. If adjustments are required, 

move partially hardened mortar on exposed faces. 

 

 

3.3 PARTIAL DISASSEMBLY & REASSEMBLY OF STONE SLABS AT MAIN ENTRY STAIRS AND 

PLATFORM 
 

A. Mark dismantling/ demolition lines and prepare to remove the existing designated stone elements, 

providing temporary support and protection to adjacent work to remain.  Maintain existing structure in 

safe condition in accordance with Section 02 21 00 – Shoring, Bracing and Support. 

 

B. Evaluate each piece of finished stonework in place and determine the best, most gentle method(s) of 

removal for each unit.  Locate and cut any anchors that are holding the units in place, providing support to 

the units while the anchors are being detached or cut so that the unit does not fall or shift.  If any of the 

units are found to be “ headered” or physically locked into the back-up construction, brace the unit and 

notify the Architect of the condition before continuing removal.  

 

C. Carefully remove designated stone units in proper sequence.  If any of the back-up or adjacent 

construction becomes destabilized during the removal process, re-set all loose stonework that is beyond 

the dimensional limits of the removals.  Meet all requirements of Section 02 21 00, Shoring, Bracing and 

Support.  

 

D. Following removal of the stone units, remove, identify and store all loose and/or detached fragments.  

Inspect, repair and modify stone units to be re-used as indicated on the drawings.  

 

E. Protect the interior of the existing structure from the external weather and from dust and debris caused by 

these operations.  Provide weather protection as needed until the external envelope of the building is 

restored. 

 

 

3.4 PREPARATION OF DRESSED STONE UNITS FOR RE-USE 

 

A. Document conditions of units before and during removal.  The Contractor shall be responsible for 

replacement of any units that are irreparably damaged due to improper removal or handling and shall 
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replace such at no additional cost to the owner. 

 

B. Remove all ferrous inserts and connectors from units and patch remaining holes. 

 

 

3.5 RESETTING OF LARGE STONE UNITS AND SLABS  

 

A. Measurement and Preparation: 

 

1. Clean contact surfaces of stones of all existing mortar or deleterious materials.  Clean surfaces to 

expose stone below. 

 

2. Measure stones to establish existing geometry and for establishing proper relationship and 

orientation between stones when re-set.  Proper relationship shall be such that all three principal 

axes of each stone are parallel with the respective principal axes of the mating stone.  Orientation of 

stones shall be established for each unit so that the front and top direction is maintained constant 

between all interconnected units and to match the present orientations, and so that the pieces fit 

together like a puzzle and existing pins and holes align. 

 

         B.     Size and arrange plastic shims and on bearing surfaces.  Shims shall be of proper size and shall provide for 

full and symmetrical bearing of reset stone to within 1/16” tolerance of the indicated geometries.  Provide 

grout below shims if needed for proper height control- contractor shall be responsible for not damaging, 

twisting, bending or even wiggling of the stone units due to non-uniform support. 

 

   C.     Following setting of stonework, point and/or flexibly seal the inter-stone joints as and where indicated on 

the Contract Drawings. 

 

D.     Work under this subsection shall only be done when the ambient air, material, and              substrate 

temperatures are above 40 degrees F. by 9:00 AM and rising.  

 

 

3.6 STEEL LINTELS 

 

A. Fabrication of steel replacement lintels shall match the size and profile of the existing lintel. 

The lintel shall be fabricated in conformance with ASTM A36. 

 

B. Provide 12 oz. lead-coated flashing for all new lintels. Lintel flashing to be formed from single 

sheets of material. Turn up inside face 2.” Extend bottom edge1/2” beyond bottom leg of steel 

lintel to form drip. Do not cut flashing short of outside edge of horizontal leg of lintel. 

 

3.7 COLD GALVANIZING COATING 

 

Carefully review MSDS and product label prior to use. 

A. Surface Preparation: At existing steel to receive cold galvanizing coating remove loose mill 

scale, loose rust, and loose paint per Specification SSPC-SP3, “Power Tool Cleaning.” For best 

results, surfaces should be free from oil, grease, dirt, mill scale, rust, corrosion products, oxides, 

paint and foreign matter. 

 

B. Mixing: Stir thoroughly until the zinc dust content is completely dispersed. 
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C. Application Guidelines: Galvax may be applied by brush, spray, or roller. Airless spray is not 

recommended because of possible tip clogging. Thinning is not normally required. Allow 12 

hours dry time between coats. 

 

1. Steel: Apply one coat to 2.5-3 mils dry film thickness.  

 

2. New Galvanized Surfaces: Apply one coat to 2.5-3 mils dry film thickness. 

 

3. Rusted Galvanized Surfaces: Apply a second coat to 2.5-3 mils dry film 

thickness, total system dry film thickness of 5- 6 mils. 

 

3.8 THRU-WALL FLASHING 

 

A. Provide 20 oz. thru-wall flashing below reset coping stones at retaining wall at northwest corner 

of building. Set flashing in bed of mortar. Flashing should be deformed to provide mechanical 

key to resist movement of coping stones. All splices in flashing are to be soldered over their full 

length. 

 

3.9 SANDBLAST  CLEANING OF SECURITY SCREENS AND VENTILATOR GRILLES 

 

A. Remove designated steel security screens and cast iron ventilator screens off-site to be cleaned 

to SSPC-SP5 / NACE 1 White Metal Blast Cleaning standards. The surfaces shall be free of all 

visible oil, grease, dust, dirt, mill scale, rust, coating, oxides corrosion products and other 

foreign matter 

 

3.10 POWER TOOL CLEANING OF STEEL WINDOW SASH & FRAME 

 

A. Use power tools such as power wire brushing, power sanding, power grinding, power tool 

chipping, and power tool de-scaling to remove all loose mill scale, loose rust, loose paint, and 

other loose detrimental foreign matter. Clean to SSPC-SP3 Power Tool Cleaning standards.  

 

3.11 NEW GRILLES & LOUVERS FOR UNIT VENTILATORS 

 

A. Provide new exterior ventilation louvers and anodized protective grilles to fit existing Nesbitt 

unit ventilator units. Color of louvers and protective grille is to be dark bronze, to match color 

of existing aluminum windows. Size is to be approximately 13-3/8” by 36.” Field measure and 

verify sizes of each louver and grille location before ordering from manufacturer. Louvers to be 

vertical. Louvers are available from Da-Lor Service Co., Inc., P.O. Box 2067, 166 Ridgedale 

Avenue, Morristown, NJ 07960. Telephone is (973) 539-6966.  

 

3.12 MASONRY CLEANING 

 

 A.   General:  Comply with recommendations of manufacturers of chemical cleaners for protecting 

building surfaces against damage from exposure to their products.  Masonry shall be cleaned 

prior to cutting and pointing.  

 

 B.   Protect persons, motor vehicles, surrounding surfaces of building whose masonry surfaces are 

being restored, building site, and surrounding buildings from injury resulting from masonry 

restoration work. 

 

 C. Prevent chemical cleaning solutions from coming into contact with pedestrians, motor vehicles, 

landscaping, buildings and other surfaces which could be injured by such contact. 

 

 D. Do not clean masonry when wind can blow cleaning solutions to unprotected surfaces. 
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 E. Dispose of runoff from cleaning operations by legal means and in manner which prevents 

soil erosion, undermining of paving and foundations, damage to landscaping, and water 

penetration into building interiors. 

 

 F. Protect all roofing and non-masonry surfaces from damage. 

 

 G. The Contractor is to provide a written plan for the protection of people and adjacent property 

including motor vehicles, buildings, fixtures and other components, which may be harmed by 

overspray or inadvertent coating with cleaning procedure materials, where applicable.  Such 

protection should be afforded to painted surfaces, polished metal surfaces, glass surfaces, 

masonry surfaces, but not excluding other surfaces that may be harmed by the procedures. 

 

 H. In addition, if regulations require collection and disposal systems or other procedures for the 

effluent from the cleaning operations, said procedures are to comply with the applicable 

provisions of local, state and federal regulations that are in effect at the time of the cleaning 

procedures.  Submit a written plan for such compliance.  The Contractor shall be responsible for 

the determination and acquisition of all permits required to carry out the work. 

 

 I. General:  Apply chemical cleaners in strict accordance to manufacturer's written instructions.  

Apply chemicals by brush application only.  Do not allow chemicals to remain on surfaces for 

period longer than that specified by the manufacturer. 

 

 J. Conduct field samples to determine mildest solution that will clean the masonry with vigorous 

scrubbing with a natural fiber tampico brush and appropriate dwell times.  Thoroughly rinse all 

chemicals. 

 

K. Masonry Cleaning:  

 

1. Pre-wet the surface to be cleaned with clean, fresh water. 

 

2. Apply the appropriately diluted solution to the masonry surface using a 

brush or low-pressure spray. 

 

3. Let the cleaner stay on the surface 1-10 minutes, based on testing.  Gentle 

scrub heavily soiled areas.  Note:  do not let EK2010 dry on the surface.  If 

drying occurs, lightly wet surfaces with fresh water and reapply the cleaner 

in a gentle scrubbing manner.  

 

4. Rinse the surface with clean water.  

 

5. Repeat steps 1 through 4 if necessary on heavily soiled areas. 

 

L. Ferrous Stain Removal:  

 

Before applying, read “Preparation” and “Safety Information” sections in the 

Manufacturer’s Product Data Sheet for Ferrous Stain Remover.  Use Ferrous 

Stain Remover in concentrate or dilute with up to 3 parts water.  Refer to test 

area results for recommended dilution for intended use. 

 

1. Always pre-wet the masonry surface with clean water. 

 

2. Apply diluted cleaning solution directly to the masonry surface. 
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3. Let the cleaner stay on the surface for 3-5 minutes. Do not let it dry into the 

masonry between applications or before final rinse. If treated surfaces are 

left unattended, keep people away from the cleaner. 

 

4. Reapply cleaner and rinse with fresh water. The best combination of rinsing 

pressure and water volume is provided by masonry washing equipment 

generating 400-1000 psi with a water flow rate of 6-8 gallons per minute 

delivered through a 15-45 degree fan spray tip. Equipment should be 

adjustable to reduce water flow rate and rinsing pressure as required for 

controlled cleaning of more sensitive surfaces. See also “Equipment” section 

of the Product Data Sheet. Thorough rinsing is important to get all residues 

off the surface. If pressure rinsing equipment is not available, rinse 

thoroughly with clean water. Brush the wall while rinsing. 

 

5. Repeat steps as necessary to remove stains. 

 

      END OF SECTION 04500 
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SECTION 06 20 00 – EXTERIOR FINISH CARPENTRY 

 

PART 1 - GENERAL 

 

1.1 RELATED DOCUMENTS 

 

 The general provisions of the Contract, including General and Supplementary Conditions,  and relevant 

sections of these Specifications, apply to the work specified in this Section. 

 

1.2 SCOPE OF WORK 

 

A. Repair and replacement of designated exterior wood window trim, brick moulding at door frames, door 

frames, and louver vent frames in masonry openings. 

 

Replace wood trim and mouldings: 

1. Provide and install new replacement wood of dimensions to match existing 

2. Back-prime all wood surfaces that will be concealed when installed.  

 

1.3 QUALITY ASSURANCE 

 

A. Restoration Carpentry: Employ only workers with at least five (5) years documentable experience with 

use of materials and methods outline herein. Wood restoration specialist must have successfully 

completed a minimum of three (3) similar restoration projects.  

 

B. Standards: 

1. Applicable and specified standards of “Quality Standards of the Architectural Woodwork Industry” 

published by the Architectural Woodwork Institute (AWI). 

 

 

PART 2 - PRODUCTS 

 

2.1 MATERIALS 

 

A. New wood trim: South American Mahogany, farm harvested FEQ (First European Quality) or better.  

Lumber shall be of sound stock, new, straight, of consistent size, free of stains and mildew, and kiln dried 

to a moisture content of not more than 12%.  Where exposed or semi-exposed, wood members shall be 

selected for best possible appearance from the grade of stock specified.   

 

B. Fasteners for Exterior Finish Carpentry:  Provide hot-dip galvanized steel nails only. 

 

 

PART 3 - EXECUTION 

 

3.1 GENERAL 
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A. Surface preparation:  The Contractor shall base his bid on the presence of lead-based paint.  Following 

removal of existing paint, sand by hand, to feather the edge of remaining paint, so that the edge is not 

visible when finish coats of paint are applied.  Containment, collection, and disposal of paint dust and 

chips shall conform to all Federal, State, and local requirements for handling and disposal.  Workers and 

the public shall be protected in accordance with Federal, State and local requirements.  

 

B. Wood Restoration:  Inspect and repair all existing deteriorated wood parts with consolidant and filler.  

Lightly sand all woodwork to assure good paint adhesion and smooth finish.  Prime and paint woodwork.  

Where existing wood is too deteriorated for epoxy repair, provide and install wood replacement parts to 

match existing profiles. 

 

C.  General Wood Repair Standards: 

 

1. The following standards will serve as general guidelines for the conservation and repair process. 

 

2. Replace all finish elements in kind, matching profiles and actual dimensions of the stock and the 

methods of installation. Under no circumstances shall nominal sized lumber be substituted for any 

existing more fully-sized lumber. All exposed woodwork shall be South American mahogany. 

 

3. Prime and backprime all architectural and trim elements. 

 

4. Take measures to prevent chronic maintenance problems, such as allowing for good ventilation and 

air circulation, water shedding, etc. 

 

5. Finish carpentry shall be nailed, where practical, from the under or protected side.  Where nailing is 

from the exposed side, countersink nails and fill nail holes after priming but before finish painting. 

         6.  Install finish carpentry level, plumb, true, and aligned with adjacent materials. Use concealed shims 

where required for alignment.  Scribe and cut finish carpentry to fit adjoining work.  Refinish and seal 

cuts. 

7.  Standing and Running Trim: Install with minimum number of joints practical, using full-length pieces 

from maximum lengths of lumber available. Stagger joints in adjacent and related trim.  Cope at 

returns and miter at corners. 

END OF SECTION 06 20 00 
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SECTION 06 20 00 – EXTERIOR FINISH CARPENTRY 

 

PART 1 - GENERAL 

 

1.1 RELATED DOCUMENTS 

 

 The general provisions of the Contract, including General and Supplementary Conditions,  and relevant 

sections of these Specifications, apply to the work specified in this Section. 

 

1.2 SCOPE OF WORK 

 

B. Repair and replacement of designated exterior wood window trim, brick moulding at door frames, door 

frames, and louver vent frames in masonry openings. 

 

Replace wood trim and mouldings: 

3. Provide and install new replacement wood of dimensions to match existing 

4. Back-prime all wood surfaces that will be concealed when installed.  

 

1.3 QUALITY ASSURANCE 

 

C. Restoration Carpentry: Employ only workers with at least five (5) years documentable experience with 

use of materials and methods outline herein. Wood restoration specialist must have successfully 

completed a minimum of three (3) similar restoration projects.  

 

D. Standards: 

2. Applicable and specified standards of “Quality Standards of the Architectural Woodwork Industry” 

published by the Architectural Woodwork Institute (AWI). 

 

 

PART 2 - PRODUCTS 

 

2.1 MATERIALS 

 

C. New wood trim: South American Mahogany, farm harvested FEQ (First European Quality) or better.  

Lumber shall be of sound stock, new, straight, of consistent size, free of stains and mildew, and kiln dried 

to a moisture content of not more than 12%.  Where exposed or semi-exposed, wood members shall be 

selected for best possible appearance from the grade of stock specified.   

 

D. Fasteners for Exterior Finish Carpentry:  Provide hot-dip galvanized steel nails only. 

 

 

PART 3 - EXECUTION 

 

3.1 GENERAL 

 

A. Surface preparation:  The Contractor shall base his bid on the presence of lead-based paint.  Following 

removal of existing paint, sand by hand, to feather the edge of remaining paint, so that the edge is not 

visible when finish coats of paint are applied.  Containment, collection, and disposal of paint dust and 
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chips shall conform to all Federal, State, and local requirements for handling and disposal.  Workers and 

the public shall be protected in accordance with Federal, State and local requirements.  

 

B. Wood Restoration:  Inspect and repair all existing deteriorated wood parts with consolidant and filler.  

Lightly sand all woodwork to assure good paint adhesion and smooth finish.  Prime and paint woodwork.  

Where existing wood is too deteriorated for epoxy repair, provide and install wood replacement parts to 

match existing profiles. 

 

C.  General Wood Repair Standards: 

 

1. The following standards will serve as general guidelines for the conservation and repair process. 

 

2. Replace all finish elements in kind, matching profiles and actual dimensions of the stock and the 

methods of installation. Under no circumstances shall nominal sized lumber be substituted for any 

existing more fully-sized lumber. All exposed woodwork shall be South American mahogany. 

 

6. Prime and backprime all architectural and trim elements. 

 

7. Take measures to prevent chronic maintenance problems, such as allowing for good ventilation and 

air circulation, water shedding, etc. 

 

8. Finish carpentry shall be nailed, where practical, from the under or protected side.  Where nailing is 

from the exposed side, countersink nails and fill nail holes after priming but before finish painting. 

         6.  Install finish carpentry level, plumb, true, and aligned with adjacent materials. Use concealed shims 

where required for alignment.  Scribe and cut finish carpentry to fit adjoining work.  Refinish and seal 

cuts. 

7.  Standing and Running Trim: Install with minimum number of joints practical, using full-length pieces 

from maximum lengths of lumber available. Stagger joints in adjacent and related trim.  Cope at 

returns and miter at corners. 

END OF SECTION 06 20 00 
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SECTION 09 91 00 - EXTERIOR PAINTING 

GENERAL 

SUMMARY 

Provide exterior painting and surface preparation of the following: 

1. Designated sheet metal window sills 

2. Designated rusted steel window lintels 

3. Selected wood door frames and brick mouldings 

4. Wood attic louvers and frames 

5.  Steel security screens and mounting hardware 

6. Cast iron ventilation grilles and mounting hardware 

7.  Steel ventilation grilles and mounting hardware 

 

8.  Steel pipe railings, handrails, and guardrails at main entry stairs and platform 

 

9.  Steel window sash, frame and sub-frame at boiler room 

 

10.  New surface-mounted electrical conduit along east (rear) elevation 

SUBMITTALS 

Product Data: Submit manufacturer's product data and installation instructions for each material and product used. 

Samples: Submit two representative samples of each material specified indicating visual characteristics and finish. 

Include range samples if variation of finish is anticipated. 

Include manufacturer’s full range of color and finish options if additional selection is required. 

Extra Stock: Submit 2 unopened gallons of each paint and color used in the project. 

QUALITY ASSURANCE 

Comply with governing codes and regulations. Provide products of acceptable manufacturers that have been in 

satisfactory use in similar service for three years. Use experienced installers. Deliver, handle, and store 

materials in accordance with manufacturer's instructions. 
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Regulations: Compliance with VOC and environmental regulations. 

Mock-Ups: Provide mock-up as required to demonstrate quality of workmanship. 

Provide 2 feet x 2 feet square mock-up, or 2 feet long mock-up section for each type of surface to be painted. 

PRODUCTS 

MATERIALS 

Painting: 

Manufacturers of Regular Paints: Benjamin Moore; Duron Paints & Wallcoverings; ICI Devoe Coatings; 

PPG Architectural Finishes, Inc. - Pittsburgh Paints; Pratt & Lambert Paints; Sherwin-Williams; or 

approved equal. 

Application: Repainting of existing surfaces. 

Primary Coating Type: Low VOC exterior paints. 

Non-Flat Paints: Less than 150 g/L. 

Paints applied to Ferrous Metals: Less than 250 g/L. 

Primary Paint Systems: Primer plus one finish coat on existing substrates. 

Primary Paint Systems: Primer plus two finish coats on new substrates. 

 

EXECUTION 

INSTALLATION 

Inspect surfaces, report unsatisfactory conditions in writing; beginning work means acceptance of substrate. 

Comply with manufacturer's instructions and recommendations for preparation, priming and coating work. 

Coordinate with work of other sections. 

At existing areas to be repainted, remove blistered or peeling paint to sound substrates. Remove chalk deposits and 

mildew and wash all surfaces with mild detergent. Perform related minor preparation including caulk and 

glazing compounds. Spot prime bare areas before priming and painting as specified. 

Match approved mock-ups for color, texture, and pattern. Re-coat or remove and replace work that does not match 

or shows loss of adhesion. Clean up, touch up and protect work. 

 

PAINT SCHEDULE (SHERWIN-WILLIAMS PRODUCTS SHOWN FOR REFERENCE ONLY) 

Existing Sheet Metal Window Sills & Pipe Railings 

Surface Preparation: Specification SSPC-SP3 “Power Tool Cleaning” 

Gloss: 

Semi- Gloss 

System : 

1 primer coat: Sherwin-Williams Kem Bond HS Primer 

2 finish coats: Sherwin-Williams Acrolon 218 HS Polyurethane  
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Existing Rusted Steel Window Lintels 

Surface Preparation: Specification SSPC-SP3 “Power Tool Cleaning” 

Gloss: 

Flat. 

System: 

1 primer coat:  Galvax Cold Galvanizer by Alvin Products of Everett, MA, or other approved equal. 

1 finish coat: Galvax Cold Galvanizer by Alvin Products of Everett, MA, or other approved equal. 

Existing Wood Door Frames, Wood Brick Moulding, Wood Window Trim, and Wood Attic Louver Frames 

Gloss: 

Semi-Gloss 

System: 

1 primer coat: Sherwin Williams Exterior Oil-Base Wood Primer 

2 finish coats: Sherwin Williams Duration Exterior Acrylic Latex Coating 

Steel Security Screens, Ventilator Grilles, and Cast Iron Ventilation Grilles 

Surface Preparation: Specification SSPC-SP6 “Commercial Blast Cleaning” 

Gloss: 

Semi-Gloss 

System: 

1 primer coat: Sherwin Williams Kem Bond HS Primer 

2 finish coats: Sherwin Williams Acrolon 218 HS Polyurethane 

New Galvanized Metal Electrical Conduit and Existing Electrical Conduit 

Gloss: 

Semi-Gloss 

System: 

1 primer coat of Sherwin Williams Kem Bond HS Primer 

2 finish coats: Sherwin-Williams Sher-Cryl HPA 

END OF SECTION 09 91 00 

SECTION 16 00 00 - ELECTRICAL 

 

 

PART 1 – GENERAL 

 

1.1 GENERAL PROVISIONS 

A. The Conditions of the Contract and Division 1, General Requirements shall be part of this Section. 

B. Examine all Drawings and all other Sections of the Specifications for requirements affecting the work of 

this Section. 

1.2 SCOPE OF WORK 

A. The scope of work consists of the removal of surface-mounted, exterior electrical lighting conduit along 

the east (rear) wall and its replacement with new hot-dip galvanized conduit and wiring. 

B. Electrical work shall include, but not be limited to, the following systems: 

1. Miscellaneous materials to ensure complete installation 

2. Wireways and pullboxes 
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3. Wire and cable systems 

4. All grounding required by the National Electrical Code 

5. Testing 

1.3 RELATED WORK 

A. The following work is not included in this Section and is to be performed under the designated Sections: 

1. Painting (except for factory finished items) specified under Section “Painting”. 

1.4 REFERENCE 

A. Installation shall comply with the latest revisions of the National Electrical Code and with all prevailing 

federal, state, and local codes. 

B. All material and equipment shall be Underwriters’ Laboratories, Inc. listed, where a standard has been 

established. 

C. Unless otherwise specified, all work shall be manufactured, tested and installed in accordance with the 

latest editions of applicable publications and standards of the following organizations: 

1. American Society of Testing and Material (ASTM). 

2. Underwriters’ Laboratories, Inc. (UL) 

3. Insulated Power Cable Engineers Associates (IPCEA). 

4. National Electrical Manufacturers Associates (NEMA). 

5. Institute of Electrical and Electronic Engineers (IEEE). 

6. American National Standards Institute (ANSI). 

7. National Fire Protection Association (NFPA). 

8. National Electrical Code (NEC). 

9. Massachusetts Electrical Code (MEC). 

10. Americans with Disabilities Act (ADA), Public Law 101-336. 

11. Commonwealth of Massachusetts State Building Code (SBC). 

12. Insulated Cable Engineers Association. 

1.5 SUBMITTALS 

A. Submit complete Product Data Sheets in accordance with the provisions of the GENERAL 

CONDITIONS AND SPECIAL CONDITIONS. 

B. Data sheets shall include - but are not necessarily limited to - the following items: 

13. Wires, cables and raceways 

14. Conduit 

15. Anchoring systems 

16. Test results 

17. Guarantee 

1.6 GUARANTEE 

A. All material, items of equipment and workmanship furnished under this Section shall carry for this 

standard warranty against all defects in material and workmanship.  Any fault due to detective or 

improper material, equipment workmanship or design which may develop shall be made good forthwith, 

by and at the expense of the Electrical Contractor, including all other damage done to areas, materials 

and other systems resulting from this failure. 
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B. Electrical Contractor shall guarantee that all elements of the systems are of sufficient capacity to meet the 

specified performance requirements as set forth herein or as indicated. 

C. Upon receipt of notice from the Owner indicating failure of any part of the systems or equipment during 

the guarantee period, the affected part or parts shall be replaced by the Electrical Contractor at no cost to 

the Owner. 

D. Furnish, before the final payment is made, a written guarantee covering the above requirements for a 

period of one year. 

1.7 WORKMANSHIP 

A. The entire work provided in this Specification shall be constructed and finished in every respect in a 

workmanlike and substantial manner.  Equipment shall be securely installed plumb and/or level.  No 

electrical equipment shall be supported by work of other trades. 

1.8 PROTECTION 

A. This Contractor shall be responsible for the electrical work and equipment until finally inspected, tested 

and accepted.  Carefully store materials and equipment, which are not immediately installed after 

delivery to site. 

1.9 DELIVERY/STORAGE 

A. The Electrical Contractor shall be responsible for all materials delivered to the site in connection with the 

work and pay all charges for cartage, scaffolds, planking, rigging, and erecting.  Take every precaution 

necessary to protect equipment and installation. All equipment shall be stored in a clean, dry place to 

preserve the quality of materials being use.  Equipment and/or materials damaged during construction 

shall be replaced at no additional cost to the Owner. 

B. All materials and equipment required by this Specification shall be new, clean and free from defects at 

the time of installation.  The Manufacturer’s and Underwriter’ label shall appear on all material and 

equipment, unless otherwise approved in writing by the Owner.   

1.10 FIELD MEASUREMENTS 

A. The Electrical Contractor shall verify, in the field, all measurements necessary for the work and shall 

assume responsibility for their accuracy. 

1.11 PERMITS, LAWS, ORDINANCES AND CODES 

A. The Electrical Contractor shall give all necessary notices, obtain all permits, and pay all taxes, fees, and 

other costs in connection with his work; file all necessary plans, prepare all necessary documents and 

obtain all necessary approvals of state authorities, all local town, city, or county departments having 

jurisdiction; obtain all required certificates of inspection for his work. 

B. The Electrical Contractor shall include in the work, without extra cost to the Owner, any labor, materials, 

services, apparatus, or drawings in addition to Contract Drawings and Documents, in order to comply 

with all applicable laws, ordinances, rules, and regulations whether or not shown on the Drawings and/or 

specified. 

1.12 DAMAGE TO OTHER WORK 

A. Each Contractor shall be held responsible for and shall pay for all damage to other work caused by his 

work or workmen. 

B. Repairing of such damage shall be done by the General Contractor or Contractors who installed the work, 

and so directed by the Engineer. 

1.13 NEUTRAL WIRING 

A. For 120-volt branch circuit wiring to receptacles, common neutrals shall not be permitted. 

B. Individual neutral conductors shall be installed within the raceways and be run with the branch circuit. 

C. Conductors utilized for neutral wiring shall have type “TW” or better insulation, color coded white. 
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PART 2 - PRODUCTS 

 

2.1 GENERAL 

 All materials and equipment necessary to make the installation complete in every detail shall be 

furnished and installed under this Contract, whether or not specifically indicated on the Drawings or 

specified herein.  All materials and equipment shall be new. 

 It is the intent of the Specifications that one manufacturer be selected, not a combination, for any 

particular classification of material; for example, all wire of one manufacturer, all switches of one 

manufacturer, etc., except specific material classifications in which delivery time becomes a 

problem.  

2.2 PULL BOXES, WIREWAYS AND CHANNELS 

 Pull boxes shall be code gauge galvanized steel with screw covers to match.  Pull boxes and 

wireways shall be as shown on Drawings and/or as required by NEC and/or job conditions, with 

steel barriers separating systems. 

 Wireways shall be galvanized steel, manufactured standard sections and fittings, with combination 

hinged and screw covers. 

2.3 RACEWAYS 

 Electric metallic tubing (EMT) shall be electrogalvanized or sheradized steel.  EMT shall be used in 

all exposed areas which are not subject to physical abuse.  Couplings and connectors for electrical 

metallic tubing shall be galvanized steel set-screw.  Tubing shall be as manufactured by Pyle 

National, Allied Tube and Conduit Corp., Wheatland Tube Company, or equal. 

 Galvanized Rigid Steel Conduit (GRC) shall be made of zinc coated steel.  GRC conduit shall be 

installed as shown on the Drawings, as specified, and in all areas subject to physical abuse. 

2.4 WIRE AND CABLE 

 Wiring shall be minimum of #12 AWG solid. 

 Non-metallic conduit, type NMC/Romex shall not be used.  

 Wire installed in conduit shall be Type THWN-THHN building wire, 600V, rated for 75
o
C in wet 

locations and 90
o
C in dry locations.  

 All wire and cable shall be copper; no aluminum is permitted. 

 Wire and cable shall be manufactured by Phelps Dodge Copper Products Corp., General Cable Co., 

Triangle Conduit and Cable Co., or equal. 

 

PART 3 – EXECUTION 

 

3.1 DEMOLITION, RELOCATION AND REMOVAL OF EXISTING WIRING 

A. The Electrical Contractor shall provide all electrical demolition, relocation of circuits, and removal of 

existing wiring necessary for the electrical work. 

B. Outlets that are existing for use as lighting or receptacles may be used as junction boxes for the 

re-wiring of the building if necessary. 

3.2 SPECIAL COORDINATION INSTRUCTIONS 

A. Coordination with work of other trades is required. The following special instructions shall also be 

carefully noted: 
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1. All miscellaneous hardware and support accessories, including support rods, nuts, bolts, screws, 

and other such items, shall be of a hot-dip galvanized finish. 

2. The Electrical Contractor shall provide all materials, equipment, and workmanship to provide for 

adequate protection of all electrical equipment during the course of construction of the project. 

3.3 INSTALLATION OF WIRING AND CONDUIT 

A. All exterior conduits shall be installed surface mounted. 

B. Unless otherwise indicated, all wiring shall be 2-#12 and 1-#12 ground, 1/2"C. 

C. Conduit ends shall be cut square, threaded, and reamed to remove burrs and sharp edges. Offsets and 

bends for changes in elevation of exposed conduit runs shall be made at walls or beams and not in open 

spaces between walls or beams. Conduits shall be routed so as not to interfere with the operation or 

maintenance of any equipment. The entire job shall be done in a neat and workmanlike manner, as 

approved by the Architect. 

D. Conduits entering building through concrete walls shall be sealed with Link-Seal modular EPDM seal 

elements with Century line sleeves, typical for all conduit penetrations.   

E. Exposed conduits shall be run parallel to, or at right angles to, the walls of the building, and all bends 

shall be made with standard conduit ells or conduits bent to - not less than - the same radius.  

F. Conduits shall be supported on approved type galvanized wall brackets, ceiling trapeze, strap 

hangers, or pipe straps, secured by means of toggle bolts on hollow masonry units or expansion 

bolts in concrete or brick. 

G. In general, no splices or joints will be permitted in either feeder or branches except at outlets or 

accessible junction boxes. 

H. All splices in wire #8 AWG and smaller shall be standard pigtail, made mechanically tight and 

insulated with proper thickness of insulating tape. Wire splicing nuts as manufactured by Minnesota 

Mining and Manufacturing Company (Scotch Lock) or Ideal wire nuts may be used, subject to the local 

wire inspector. 

I. Wire #6 and larger shall be connected to panels and apparatus by means of approved lugs or connectors. 

Connectors shall be solderless type, sufficiently large to enclose all strands of the conductor and 

securely fastened. 

J. Provide all required branch circuit wiring for electrical devices and lighting fixtures.  Designations 

shown on Drawings are diagrammatic only. Circuit numbers beside receptacles and lighting fixtures 

convey that a complete branch circuit is required back to electrical panelboard. Switch control letters 

adjacent to lighting fixtures indicate branch wiring required from lighting fixture to light switch or 

dimmer. 

3.4 COLOR CODING 

A. Provide color coding for secondary service, feeders, and branch circuits as follows: 

PHASE    COLOR 

 

120/208V, 3-phase, 4-wire, wye: 

A     Black 

B     Red 

C     Blue 

Neutral    White 

Equipment Ground   Green 

120/240V, 1-phase, 3-wire, wye: 

A     Black w/stripe 

B     Red w/stripe 

Neutral    White w/stripe 
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Ground    Green w/stripe 

B. Make connections to terminals from left to right arranged Phase A, B, and C. 

C. Provide same color coding for switch legs as corresponding phase conductor.  Provide colored 

plastic tape of specified color code identification for large size conductors available only in black. 

3.5 TESTS 

A. Furnish all labor, material, instruments, supplies, and services and bear all costs for the accomplishment 

of tests herein specified. Correct all defects appearing under test.  Repeat the tests until no defects are 

disclosed. Leave the equipment clean and ready for use. 

B. The Electrical Contractor shall perform any test other than herein specified which may be specified by 

legal authorities or by agencies to whose requirements this work is to conform. 

3.6 FINAL INSPECTION AND TEST 

A. Prior to test, feeders and branches shall be continuous from service contact point to each outlet; all 

panels, feeders, and devices connected and fuses in place. Test system free from short circuits and 

grounds with insulation resistances not less than outlines in the National Electrical Code. Provide 

testing equipment necessary and conduct test in presence of the Owner's authorized representative. 

B. The final inspection and test shall include the following: 

1. Testing of the impedance of the grounding system. 

2. Testing of branch and feeder conductors for continuity. 

 

END OF SECTION 16 00 00 

 

 

 

 

 

 

 

 

 

 

 

 


